

Department of Transportation  
Olympia, Washington 98504  
March 21, 2023

ATTENTION: All Proposers

**Request for Proposals**  
I-5/Yesler Way to NE 117th St. – Pavement,  
Deck, and Expansion Joints Project

**Addendum No. 01**

The **Request for Proposals** for this Project is amended as follows:

**Instructions to Proposers:**

1. Delete the **Instructions to Proposers** coversheet and replace it with the attached coversheet.
2. Section **1.3.6, Procurement Schedule**, page 4, delete the table and replace with the following:

Action	Date
Issue RFP	***March 6, 2023***
Voluntary Proposer Meeting	***March 15, 2023***
ATC Submittal Deadline	***June 6, 2023***
Deadline for Submitting Proposer's Questions	*** June 6, 2023***
Deadline for WSDOT Response to Proposer's Questions	***June 26, 2023***
Proposals Due	***August 16, 2023***
Announce Apparent Best Value Proposer	***October 11, 2023***
Estimated NTP	***November 13, 2023***

3. Section **3.3.8, Appendix A – Proposer Information and Certifications**, page 28, line 39, delete “\*\*\* July 7, 2027\*\*\*” and replace it with “\*\*\*September 30, 2027.\*\*\*”

**Chapter 2: Technical Requirements**

1. Section **2.9.5.10.9 External Events**, page 2.9-13, delete line 31 in its entirety, and replace with the following: “
  - 2026 FIFA World Cup\*\*\*””

## Appendices

1. **Appendix A0.1, RFP Documents - Index**, is deleted in its entirety and replaced with the attached Appendix A1, RFP Documents – Index.
2. **Appendix A3, Electronic Files**, the attached documents are added:
  - a. I-5\_EXPRESS\_LANE\_FEB2022.alg
  - b. I-5\_EXPRESS\_LANE\_FEB2022.dgn
  - c. I-5\_EXPRESS\_LANE\_FEB2022.dtm
  - d. XL6272\_NORTHGATE\_WAY.alg
  - e. XL6272\_NORTHGATE\_WAY.dgn
  - f. XL6272\_NORTHGATE\_WAY.dtm
  - g. XL6272-BP\_DP.dgn
  - h. XL6272-BP\_DR.dgn
  - i. XL6272-CF\_DN.dgn
3. **Appendix P2, City of Seattle Temporary Traffic Noise Variances**, delete the following documents in their entirety:
  - 6944422-NV-Loc-C1.pdf
  - 6945680-NV-Loc-C2.pdf
  - 694568-NV-Loc-C2.pdfand replace them with the following attached documents:
  - 6944422-NV-Loc-C1.pdf
  - 6945680-NV-Loc-C2.pdf
  - 694568-NV-Loc-C2.pdf
4. **Appendix M, M1-80-Bridge-Concept-Plan.pdf** is supplemented with the following:
  - a. XL6272\_PS\_BR11.dgn
  - b. XL6272\_PS\_BR12.dgn

## Contract Form

1. The **Contract Form** is superseded by the attached **Contract Form** document.

**Kyengo Ndile, PE. PMP.**  
**Project Engineer**  
**I-5/Yesler Way to NE 117th St. – Pavement,**  
**Deck, and Expansion Joints Project**