



Date: July 25, 2019

TO: Jenna Fettig/ Kerri Andrews
MS: 47360

FROM: Rumina Suafoa/ Ranor Houx
360-357-2682/ 360-357-2796

SUBJECT: **APPROVAL FOR ADVERTISING – HQ AD & AWARD**
SR 7 XL 5383
North of Pilgrim Rd E
Slope Stabilization
MP 24.40 to MP 24.43
F.A. No: STP-0007(029)

In accordance with M 27-02, Advertisement and Award Manual, the Region is requesting this project be advertised for bids on July 29, 2019. A 3 week Advertisement period is requested for this Small Works Roster contract.

This project meets the conditions for a Level 1 Approval.

Contract bonds will be required for the project.

SBE Voluntary Goal: 10% Training: 0 Hrs.

An EVEN contract number has been requested.

The EBASE file for this project is located as Olympic Region Job No. 19C504, Version 2 and has been locked and uploaded to the Bids Module. Olympic Region Program Management has verified that funding is adequate for this estimate total.

Design PEO / Construction PEO: Karen Boone, P.E. (Tumwater PEO)

The improvement for which the bids will be received follows:

SR 7	Region Job No.: 19C504
North of Pilgrim Rd E	15 Working Days
Slope Stabilization	Range: \$150,000 to \$200,000
MP 24.40 to MP 24.43	9 Items
	(CL. 39, 53)

This Contract provides for the improvement of SR 7, MP 24.40 to MP 24.43 in Pierce County, by installing rock dowels and a wire mesh slope protection system, traffic control, and other associated work.

Outstanding issues and planned resolutions (for Level 3 Approvals).

HQ Approval of Special Provisions: Complete 7/18/2019 by Marco Foster

Outstanding permits or agreements: *None*

R/W issues: *None*. HQ Real Estate Services issued a time-based ROW Cert #3 on 7/23/19. The project will be recertified to a ROW Cert #1 prior to bid opening.

Utility relocation work: *None*

Other Issues: *None*

If you have any questions or need additional information, please contact **Ranor Houx** at **360-357-2796**.

Attachments: *None*