

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

The following is a list of documents included in the RFP. The documents are categorized as Contract Documents, Basic

C= Contract Document
BC= Reference Documents except where Basic Configuration elements are depicted or otherwise described
R=Reference Document, not part of the Contract Documents
N/A= Not Applicable

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
	The Design-Builder's Proposal	C	
	Revisions to The Design-Builder's Proposal (BAFO)	C	
ITP	Instructions to Proposers	C	1/23/2023
RFP Chapter 1	General Provisions	C	1/23/2023
RFP Chapter 2	Technical Requirements	C	1/23/2023
Contract Form	Contract Form	C	1/23/2023
Appendix A	Project Files		
Appendix A1	Appendices List	C	1/23/2023
Appendix A2	Electronic Files		
Appendix A2.A	East End Bridge DNR	R	2022
Appendix A2.B	Project Lidar	R	January 2023
Appendix A2.C	Project Files	R	January 2023
Appendix A2.D	Bathymetry Survey	R	2019
Appendix A3	Primary Survey Control Data		
Appendix A3.A	SR520 Differential Level Report	R	May 2005
Appendix A3.B	SR520 GPS Control Network	R	November 2004
Appendix A-B	As Built Plans and Construction		
Appendix A-B1	As Built Plans and Construction - WABN		
Appendix A-B1.A	Construction Contract Plans - SR 520 Montlake to Evergreen Pt. Bridge West Approach Bridge North, 24th Ave. Bridge Extension & Br. No. 520/6 Widening	R	4/4/2014
Appendix A-B1.B	West Approach Bridge North (WABN) Disc Bearings	R	4/12/2016
Appendix A-B1.C	West Approach Bridge North (WABN) Isolation Bearings	R	9/14/2015
Appendix A-B1.D	Construction Contract Provisions - SR 520 Montlake to Evergreen Pt. Bridge West Approach Bridge North, 24th Ave. Bridge Extension & Br. No. 520/6 Widening	R	7/23/2014
Appendix A-B1.E	WABN As Built Plans		
Appendix A-B1.E.1	Volume 01	R	4/4/2014
Appendix A-B1.E.2	Volume 02	R	4/4/2014
Appendix A-B1.E.3	Volume 03	R	4/4/2014
Appendix A-B1.E.4	Volume 04	R	4/4/2014
Appendix A-B1.E.5	Volume 05	R	4/4/2014
Appendix A-B1.E.6	Volume 06	R	4/4/2014
Appendix A-B1.E.7	Volume 07	R	4/4/2014
Appendix A-B1.E.8	Volume 08	R	4/7/2014
Appendix A-B1.E.9	Volume 09	R	4/4/2014
Appendix A-B1.E.10	Volume 10	R	4/4/2014
Appendix A-B1.F	WABN-Requests for Information		

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix A-B1.F.1	WABN RFI Log	R	6/1/2018
Appendix A-B1.F.2	WABN RFI Questions & Answers	R	6/1/2018
Appendix A-B1.G	WABN DCRs & IDRs		
Appendix A-B1.G.1	WABN DCRs & IDRs Part 1	R	6/14/2018
Appendix A-B1.G.2	WABN DCRs & IDRs Part 2	R	6/14/2018
Appendix A-B2	WABN Calculations	R	March 2014
Appendix A-B3	As Built Plans and Construction - FB&L		
Appendix A-B3.A	As Built Plans - Floating Bridge and Landings, WSDOT Br. No. 520/8, 520/8.5N, 520/8.5S		
Appendix A-B3.A.1	As Built Plans Volume 01	R	12/8/2017
Appendix A-B3.A.2	As Built Plans Volume 02	R	12/8/2017
Appendix A-B3.A.3	As Built Plans Volume 03	R	11/1/2017
Appendix A-B3.A.4	As Built Plans Volume 04	R	12/8/2017
Appendix A-B3.A.5	As Built Plans Volume 05	R	8/18/2017
Appendix A-B3.A.6	As Built Plans Volume 06	R	8/11/2017
Appendix A-B3.A.7	As Built Plans Volume 06a	R	8/11/2017
Appendix A-B3.A.8	As Built Plans Volume 06b	R	8/18/2017
Appendix A-B3.A.9	As Built Plans Volume 07	R	8/26/2017
Appendix A-B3.A.10	As Built Plans Volume 07a	R	8/25/2017
Appendix A-B3.A.11	As Built Plans Volume 08	R	8/11/2017
Appendix A-B3.A.12	As Built Plans Volume 09	R	8/18/2017
Appendix A-B3.A.13	As Built Plans Volume 10	R	8/11/2017
Appendix A-B3.A.14	As Built Plans Volume 11	R	8/11/2017
Appendix A-B3.A.15	As Built Plans Volume 12	R	12/8/2017
Appendix A-B3.A.16	As Built Plans Volume 13	R	11/6/2017
Appendix A-B3.A.17	As Built Plans Volume 14a	R	8/18/2017
Appendix A-B3.A.18	As Built Plans Volume 14b	R	12/13/2017
Appendix A-B3.A.19	As Built Plans Volume 14c	R	9/28/2012
Appendix A-B3.A.20	As Built Plans Volume 14d	R	2/15/2017
Appendix A-B3.A.21	As Built Plans Volume 15	R	10/20/2017
Appendix A-B3.A.22	As Built Plans Volume 15a	R	10/25/2017
Appendix A-B3.A.23	As Built Plans Volume 16	R	10/24/2017
Appendix A-B3.A.24	As Built Plans Volume 17	R	12/8/2017
Appendix A-B3.A.25	As Built Plans Volume 18	R	10/11/2017
Appendix A-B3.A.26	As Built Plans Volume 19	R	8/18/2017
Appendix A-B4	As Built Plans and Construction - WCB		
Appendix A-B4.A	West Connection Bridge (WCB) Disc Bearings (Stamped Drawings and Calculations)	R	12/20/2013
Appendix A-B4.B	West Connection Bridge, WSDOT Br. No. 520/7.7S As Built	R	2/11/2014
Appendix A-B5	I-5 Lakeview Blvd to Shelby St: Roanoke St Over I-5 Bridge (Br. No. 5/569), S-E Ramp Tunnel (Br. No. 5/568S-E), Pump Station, I-5 Walls (orig.)	R	8/16/1963
Appendix A-B6	SR 520 10th Ave North to Delmar Drive As-builts: Br. No. 520/1, Br. No. 520/2, SR 520 Walls (orig.)	R	10/21/1963
Appendix A-B7	10th Ave E. Slide Report and Mitigation	R	Varies
Appendix A-B8	SR 520 Portage Bay Bridge As-builts: Br. No. 520/3, Br. No. 520/3E-N	R	8/25/1961
Appendix A-B9	Load Rating Summary Sheets and Condition Reports: Br. No. 5/569, Br. No. 520/1, Br. No. 520/2, Br. No. 520/3, Br. No. 520/3E-N	R	Varies
Appendix A-B10	Montlake Phase - As Built Plans		
Appendix A-B10.A	Montlake Phase - Drainage Plans	R	Varies
Appendix A-B10.B	Montlake Phase - Electrical/Illumination/ITS	R	Varies
Appendix A-B10.C	Montlake Phase - Environmental	R	Varies
Appendix A-B10.D	Montlake Phase - Fire Underlid Systems	R	Varies
Appendix A-B10.E	Montlake Phase - Landscaping/Urban Design	R	Varies

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix A-B10.F	Montlake Phase - MOT	R	Varies
Appendix A-B10.G	Montlake Phase - Roadway	R	Varies
Appendix A-B10.H	Montlake Phase - Signals	R	Varies
Appendix A-B10.I	Montlake Phase - Structure Plans	R	Varies
Appendix A-B10.J	Montlake Phase - Utilities	R	Varies
Appendix A-B10.K	Montlake Phase - Signs	R	Varies
Appendix A-B11	I-5 Contract Plans		
Appendix A-B13.A	I-5 Contract Plans - Volume 1	R	Varies
Appendix A-B11.B	I-5 Contract Plans - Volume 2	R	Varies
Appendix A-B11.C	I-5 Contract Plans - Volume 3	R	Varies
Appendix A-B11.D	I-5 Contract Plans - Volume 4	R	Varies
Appendix A-B11.E	I-5 Contract Plans - Volume 5	R	Varies
Appendix A-B12	Portage Bay Shores, Apartment Building - As Built Plans		
Appendix A-B12.A	Portage Bay Shores, 24 Unit Apartment Building - As Built Plans	R	10/16/1958
Appendix A-B12.B	Portage Bay Shores, Lake Level and Moorage Level - As Built Plans	R	10/16/1958
Appendix A-B13	As Built Plans and Construction - SR 520 Medina to SR 405 Vicinity Eastside Transit and HOV		
Appendix A-B13.A	As Built Plans - SR 520 Medina to SR 405 Vicinity Eastside Transit and HOV		
Appendix A-B13.A.1	Roll #0 - (IN)	R	2/1/2017
Appendix A-B13.A.2	Roll #1 - (VM, RSK, RS)		
Appendix A-B13.A.2.A	(VM) Vicinity Map	R	8/24/2015
Appendix A-B13.A.2.B	(RSK) Road Sections Key Map	R	8/24/2015
Appendix A-B13.A.2.C	(RS) Road Sections	R	12/22/2014
Appendix A-B13.A.3	Roll #2 - (AL, RWF, SP, US, PR)		
Appendix A-B13.A.3.A	(AL) Alignment	R	8/24/2015
Appendix A-B13.A.3.B	(RWF) ROW Fence	R	2/19/2016
Appendix A-B13.A.3.C	(SP) Site Preparation	R	8/26/2015
Appendix A-B13.A.3.D	(US) Ground Improvement Areas	R	8/26/2015
Appendix A-B13.A.3.E	(PR) Roadway Profile	R	12/22/2014
Appendix A-B13.A.4	Roll #3 - (DR, KDR, DP, KDP, DRD, KDRD, DPD)		
Appendix A-B13.A.4.A	(DR) Drainage Plans	R	8/27/2015
Appendix A-B13.A.4.B	(KDR) Kirkland Drainage Plans	R	8/26/2015
Appendix A-B13.A.4.C	(DP) Drainage Profiles	R	7/31/2015
Appendix A-B13.A.4.D	INTENTIONALLY OMITTED		
Appendix A-B13.A.4.E	(DRD) Drainage Details	R	12/22/2014
Appendix A-B13.A.4.F	INTENTIONALLY OMITTED		
Appendix A-B13.A.4.G	(DPD) Pnd Details	R	8/24/2015
Appendix A-B13.A.5	Roll #4 - (PE4, FP, FPA-FPH, SRD)		
Appendix A-B13.A.5.A	(PE4) Pond E4	R	8/27/2015
Appendix A-B13.A.5.B	(FP) Fish Passage Trench Backfill Details	R	8/24/2015
Appendix A-B13.A.5.C	(FPA) Fish Passage A	R	8/24/2015
Appendix A-B13.A.5.D	(FPB) Fish Passage B	R	8/24/2015
Appendix A-B13.A.5.E	(FPC) Fish Passage C	R	8/24/2015
Appendix A-B13.A.5.F	(FPD) Fish Passage D	R	8/24/2015
Appendix A-B13.A.5.G	(FPE) Fish Passage E	R	8/24/2015
Appendix A-B13.A.5.H	(FPF) Fish Passage F	R	8/24/2015
Appendix A-B13.A.5.I	(FPG) Fish Passage G	R	8/24/2015
Appendix A-B13.A.5.J	(FPH) Fish Passage H	R	8/24/2015
Appendix A-B13.A.5.K	(SRD) Stream Restoration Details	R	8/24/2015
Appendix A-B13.A.6	Roll #5 - (UVM, UN, UT, UP, UD)		
Appendix A-B13.A.6.A	(UVM) Utility Key Map	R	8/26/2015
Appendix A-B13.A.6.B	(UN) Sanitary Utility Notes	R	8/25/2015
Appendix A-B13.A.6.C	(UP) Utility Profiles	R	12/22/2014
Appendix A-B13.A.6.D	(UT) Utility Plans	R	12/22/2014

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix A-B13.A.6.E	(UD) Utility Details	R	8/26/2015
Appendix A-B13.A.7	Roll #6 - (AR, IR, LD, LG, LI, LL, LP, PL)		
Appendix A-B13.A.7.A	(AR) Architectural Drawings	R	8/26/2015
Appendix A-B13.A.7.B	(IR) Roadside Irrigation Plans	R	8/27/2015
Appendix A-B13.A.7.C	(LD) Landscape Details	R	9/2/2015
Appendix A-B13.A.7.D	(LG) Landscape Grading Plans	R	8/27/2015
Appendix A-B13.A.7.E	(LI) Landscape Irrigation Plans	R	8/27/2015
Appendix A-B13.A.7.F	(LL) Landscape Layout Plans	R	8/20/2015
Appendix A-B13.A.7.G	(LP) Landscape Planting Plans	R	8/27/2015
Appendix A-B13.A.7.H	(PL) Landscape Soil Prep & Roadside Planting	R	8/27/2015
Appendix A-B13.A.8	Roll #7 - (PV, PVD)		
Appendix A-B13.A.8.A	(PV) Paving Plans	R	9/2/2015
Appendix A-B13.A.8.B	(PVD) Paving Details	R	8/27/2015
Appendix A-B13.A.9	Roll #8 - (MK, MKD, PP)		
Appendix A-B13.A.9.A	(MK) Paving Marking Plans	R	8/27/2015
Appendix A-B13.A.9.B	(MKD) Paving Marking Details	R	8/27/2015
Appendix A-B13.A.9.C	(PP) Paths-Trails Marking Details	R	8/27/2015
Appendix A-B13.A.10	Roll #9 - (RWK, R01-R49)		
Appendix A-B13.A.10.A	(RWK) Wall Key Maps	R	2/19/2016
Appendix A-B13.A.10.B	(R) Retaining Walls 01 - 49	R	2/19/2016
Appendix A-B13.A.11	Roll #10 - (R50 - R105)	R	8/25/2015
Appendix A-B13.A.12	Roll #11 - (RD, WR)		
Appendix A-B13.A.12.A	(RD) Retaining Walls Details	R	8/25/2015
Appendix A-B13.A.12.B	(WR) Geosynth Walls	R	8/27/2015
Appendix A-B13.A.13	Roll #12 - (N, ND, NH, CMS-1,NT)		
Appendix A-B13.A.13.A	(N) Noise Wall Plans	R	12/22/2014
Appendix A-B13.A.13.B	(ND) Noise Wall Details	R	12/22/2014
Appendix A-B13.A.13.C	(NH) Noise Screen Wall	R	9/2/2015
Appendix A-B13.A.13.D	(CMS1) Cantilever Moment Slab Plans	R	8/26/2015
Appendix A-B13.A.13.E	(NT) North Trail Structures	R	8/26/2015
Appendix A-B13.A.14	Roll #13 - (ITN, IT, ITD)		
Appendix A-B13.A.14.A	(ITN) ITS Construction Notes and Schedules	R	9/21/2015
Appendix A-B13.A.14.B	(IT) ITS Plans	R	9/21/2015
Appendix A-B13.A.14.C	(ITD) ITS Details	R	9/21/2015
Appendix A-B13.A.15	Roll #14 - (SS, SN, SN-P, SG, SGD, ST)		
Appendix A-B13.A.15.A	(SS) Sign Spec	R	9/21/2015
Appendix A-B13.A.15.B	(SN) Signing Plans	R	9/21/2015
Appendix A-B13.A.15.C	(SN-P) Paths-Trails Signing Plans	R	12/22/2014
Appendix A-B13.A.15.D	(SG) Sign Layout	R	12/22/2014
Appendix A-B13.A.15.E	(SGD) Sign Structure Details	R	9/21/2015
Appendix A-B13.A.15.F	(ST) Emergency Access Gate Detail	R	2/19/2016
Appendix A-B13.A.16	Roll #15 - (BG1) Evergreen Lid Plans	R	12/22/2014
Appendix A-B13.A.17	Roll #16 - (BG2) 84th Lid Plans	R	8/27/2015
Appendix A-B13.A.18	Roll #17 - (BG3) 92nd Lid Plans	R	8/27/2015
Appendix A-B13.A.19	Roll #18 - (BG4) Bellevue Way Bridge Plans	R	8/27/2015
Appendix A-B13.A.20	Roll #19 - (BG5, BG7, BG8)		
Appendix A-B13.A.20.A	(BG5) 108th Overcrossing Plans	R	8/27/2015
Appendix A-B13.A.20.B	(BG7) 108th Bridge Plans	R	8/27/2015
Appendix A-B13.A.20.C	(BG8) Pedestrian Undercrossing Plans	R	8/27/2015
Appendix A-B13.A.21	Roll #20 - (PC1, PC2, PT)		
Appendix A-B13.A.21.A	(PC1) Pedestrian Creek 1	R	8/26/2015
Appendix A-B13.A.21.B	(PC2) Pedestrian Creek 2	R	8/26/2015
Appendix A-B13.A.21.C	(PT) Pedestrian Crossing Plans	R	8/26/2015
Appendix A-B13.A.22	Roll #21 - (TF1, TF2, TF3, TF5, FP1, FP3)		
Appendix A-B13.A.22.A	(TF1) EVG Transit Facility	R	12/22/2014

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix A-B13.A.22.B	INTENTIONALLY OMITTED		
Appendix A-B13.A.22.C	(TF3) 92nd Transit Facility	R	8/6/2015
Appendix A-B13.A.22.D	(TF5) Transit Facility Details	R	8/6/2015
Appendix A-B13.A.22.E	(FP1) EVG Fire Protection	R	8/20/2015
Appendix A-B13.A.22.F	(FP3) 92nd Fire Protection	R	8/6/2015
Appendix A-B13.A.23	Roll #22 - Valley As-Builts		
Appendix A-B13.A.23.A	Valley Index	R	6/19/2015
Appendix A-B13.A.23.B	ILO Plans		
Appendix A-B13.A.23.B.1	ILO (1) Evergreen Plans	R	5/26/2016
Appendix A-B13.A.23.B.2	ILO (2) 84th Plans		
Appendix A-B13.A.23.B.2.A	ILO 84th Plans	R	5/26/2016
Appendix A-B13.A.23.B.2.B	Signed & Stamped Valley As-Built ILO41	R	9/13/2017
Appendix A-B13.A.23.B.3	ILO (3) 92nd Plans	R	5/26/2016
Appendix A-B13.A.23.C	ILU Plans		
Appendix A-B13.A.23.C.1	ILU (1) Evergreen Plans	R	5/26/2016
Appendix A-B13.A.23.C.2	ILU (2) 84th Plans	R	5/26/2016
Appendix A-B13.A.23.C.3	ILU (3) 92nd Package A	R	5/26/2016
Appendix A-B13.A.23.C.4	ILU (4) 92nd Package B	R	5/26/2016
Appendix A-B13.A.23.D	ILN, IL, ILD Mainline West	R	5/26/2016
Appendix A-B13.A.23.E	ILN, IL, ILD Mainline Central	R	5/26/2016
Appendix A-B13.A.23.F	ILN, IL, ILD Mainline East	R	5/26/2016
Appendix A-B13.A.23.G	ILT Plans		
Appendix A-B13.A.23.G.1	Evergreen Plans	R	9/29/2015
Appendix A-B13.A.23.G.2	ILT 92nd Plans	R	9/29/2015
Appendix A-B13.A.23.H	TS Plans		
Appendix A-B13.A.23.H.1	TS (1) - BW Permanent Signals	R	9/29/2015
Appendix A-B13.A.23.H.2	TS (2) - 108th Permanent Signals	R	9/29/2015
Appendix A-B13.A.23.I	BPW, BPD Plans	R	9/29/2015
Appendix A-B14	As Built Plans and Construction - E Roanoke St, TIB	R	July 1991
Appendix A-B15	As Built Plans and Construction - 901 E Roanoke St	R	June 2016
Appendix A-B16	As Built Plans and Construction - Frolund Property	R	June 2010
Appendix B	Specifications		
Appendix B1	INTENTIONALLY OMITTED		
Appendix B2	Standard Specifications (M 41-10)	C	August 2021
Appendix B3	Special Provisions		
Appendix B3.A	Instructions for GSP	C	Varies
Appendix B3.B	General Special Provisions	C	Varies
Appendix B4	WSDOT Northwest Region General Special Provisions		
Appendix B4.A	Instructions for NWR Electrical Special Provisions	C	1/11/2023
Appendix B4.B	Instructions for NWR ITS Special Provisions	C	1/11/2023
Appendix B4.C	Instructions for NWR Landscape Special Provisions	C	9/12/2019
Appendix B4.D	Instructions for NWR Miscellaneous Special Provisions	C	1/11/2023
Appendix B4.E	WSDOT Northwest Region Special Provisions	C	Varies
Appendix B5	INTENTIONALLY OMITTED		
Appendix B6	INTENTIONALLY OMITTED		
Appendix B7	INTENTIONALLY OMITTED		
Appendix B8	City of Seattle Standard Specifications for Road, Bridge and Municipal Construction		
Appendix B8.A	City of Seattle Standard Specifications for Road, Bridge and Municipal Construction	C	2023
Appendix B8.B	Amendments to City of Seattle Standard Specifications for Road, Bridge and Municipal Construction	C	11/3/2021
Appendix B9	King County Metro Electrical Mini Specification	C	1/1/2021
Appendix B10	Project Specifications	C	12/24/2022
Appendix B11	WSDOT Telecommunication Infrastructure Cable Standards	C	May 2018

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix C	Commitment Lists		
Appendix C1	Environmental Commitments List	C	12/13/2022
Appendix D	Manuals		
Appendix D1	WSDOT Bridge Design Manual (LRFD) (M 23-50)	C	June 2022
Appendix D2	WSDOT Construction Manual (M 41-01)	C	5/2/2022
Appendix D3	WSDOT Design Manual (M 22-01)	C	9/21/2021
Appendix D4	WSDOT Environmental Manual (M 31-11)	C	6/23/2022
Appendix D5	WSDOT Geotechnical Design Manual (M 46-03)	C	2/10/2022
Appendix D6	WSDOT Highway Runoff Manual (M 31-16)	C	4/30/2019
Appendix D7	WSDOT Hydraulics Manual (M 23-03)	C	3/1/2022
Appendix D8	WSDOT Local Agency Guidelines (M 36-63)	C	6/22/2022
Appendix D9	WSDOT Maintenance Manual (M 51-01)	C	3/17/2021
Appendix D10	WSDOT Materials Manual (M 46-01)	C	1/11/2022
Appendix D11	WSDOT Pavement Surface Condition Field Rating Manual for Asphalt Pavements	C	4/1/1999
Appendix D12	WSDOT Plans Preparation Manual (M 22-31)	C	April 2022
Appendix D13	WSDOT Organizational Conflicts of Interest Manual (M 3043)	C	1/8/2020
Appendix D14	WSDOT Right of Way Manual (M 26-01)	C	11/23/2021
Appendix D15	WSDOT Roadside Policy Manual (M3110)	C	10/29/2013
Appendix D16	WSDOT Roadside Manual (M 25-30)	C	7/1/2003
Appendix D17	Standard Plans (M 21-01)	C	9/1/2021
Appendix D18	WSDOT Electronic Engineering Data Standards (M 3028)	C	10/1/2017
Appendix D19	WSDOT Traffic Manual (M 51-02)	C	5/21/2021
Appendix D20	WSDOT Utilities Accommodation Policy (M 22-86)	C	March 2016
Appendix D21	WSDOT Utilities Manual (M 22-87)	C	February 2019
Appendix D22	WSDOT Communications Manual (M 3030)	C	2/10/2022
Appendix D23	WSDOT Highway Surveying Manual (M 22-97)	C	1/1/2005
Appendix D24	WSDOT Temporary Erosion and Sediment Control Manual (M 3109)	C	5/21/2019
Appendix D25	Washington State Modifications to the Manual on Uniform Traffic Control Devices (MUTCD)	C	11/3/2017
Appendix D26	WSDOT Sign Fabrication Manual (M 55-05)	C	7/23/2021
Appendix D27	WSDOT Work Zone Traffic Control Guidelines for Maintenance Operations (M 54-44)	C	5/17/2021
Appendix D28	FHWA Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD) 2009 Edition with May 2012 Revisions 1 and 2	C	5/14/2012
Appendix D29	WSDOT Bridge Inspection Manual (M36-64)	C	1/24/2022
Appendix D30	City of Seattle Right-of-Way Opening and Restoration Rule (ROWORR)	C	1/1/2017
Appendix D31	City of Seattle Standard Plans for Municipal Construction		
Appendix D31.A	City of Seattle Standard Plans for Municipal Construction	C	2023
Appendix D31.B	Amendments to City of Seattle Standard Plans for Municipal Construction	C	11/3/2021
Appendix D32	WSDOT HOV Design Guide for the Northwest Region (M 22-98)	C	3/1/2005
Appendix D33	INTENTIONALLY OMITTED		
Appendix D34	Streets Illustrated: City of Seattle Right-of-Way Improvements Manual	C	6/21/2022
Appendix D35	Seattle Department of Transportation Traffic Control Manual for In-Street Work	C	February 2018
Appendix D36	FHWA Traffic Control Systems Handbook	C	October 2005
Appendix D37	SPU Design Standards and Guidelines (DSG)	C	August 2022
Appendix D38	FHWA Flexibility In Highway Design	C	1997
Appendix D39	INTENTIONALLY OMITTED		
Appendix D40	Northwest Region, Area 5 Integrated Roadside Vegetation Management Plan	C	2018
Appendix D41	Department of Ecology Criteria for Sewage Works Design	C	January 2022

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix D42	INTENTIONALLY OMITTED		
Appendix D43	King County Department of Transportation Road Services Division, Road Design and Construction Standards	C	November 2016
Appendix D44	Department of Health Water System Manual	C	June 2020
Appendix D45	Seattle Department of Transportation ADA Policies and Technical Memorandums		
Appendix D45.A	Seattle Department Of Transportation Companion Ramp Requirements Technical Memorandum	C	7/11/2018
Appendix D45.B	Seattle Department Of Transportation Policy for ADA Compliance Assessment of Existing Curb Ramps	C	8/5/2015
Appendix D45.C	Seattle Department Of Transportation Policy for Curb Ramp Flares/Wings	C	9/1/2015
Appendix D45.D	INTENTIONALLY OMITTED		
Appendix D45.E	Seattle Department Of Transportation Policy for Curb Ramps at T-Shaped Intersections	C	3/23/2016
Appendix D45.F	Seattle Department Of Transportation Policy for MEF Documentation for Curb Ramps	C	6/1/2017
Appendix D45.G	Seattle Department Of Transportation Policy for Accessible Pedestrian Signal (APS) Installation Requirements Memorandum	C	10/27/2017
Appendix D45.H	Seattle Department of Transportation Policy for Crosswalk Markings and Curb Ramp Obligations	C	5/9/2018
Appendix D45.I	Seattle Department of Transportation Policy for Curb Bulbs and Curb Ramp Obligations	C	5/9/2018
Appendix D45.J	Seattle Department Of Transportation Curb Ramp Triggers Technical Memorandum	C	10/5/2018
Appendix D45.K	Seattle Department of Transportation Policy for Designated Disabled Parking in the Right-of-Way	C	6/12/2019
Appendix D45.L	Seattle Department of Transportation Designated Disabled Parking in the Right-of-Way: Requirements and Guidelines	C	6/12/2019
Appendix D45.M	Seattle Department of Transportation Detectable Warning Surfaces: Requirements and Design & Installation Considerations	C	4/2/2020
Appendix D45.N	Seattle Department of Transportation Accessible Pedestrian Signal (APS) and ADA Compliance Technical Memorandum	C	9/15/2017
Appendix D45.O	Seattle Department of Transportation Policy for Companion Ramp Requirements	C	7/11/2018
Appendix D46	INTENTIONALLY OMITTED		
Appendix D47	INTENTIONALLY OMITTED		
Appendix D48	Seattle Department of Parks and Recreation Tree Management, Maintenance, Pruning, and/or Removal Policy	C	11/7/2022
Appendix D49	Project Delivery Memos		
Appendix D49.A	#22-03 – Complete Streets Implementation	C	6/27/2022
Appendix D49.B	#22-01 – Vertical Clearance for Water Crossing Bridges and Buried Structures	C	4/27/2022
Appendix D49.C	#21-02 – Applying Professional Stamps	C	7/1/2021
Appendix D49.D	# 21-01 – Pedestrian Accommodation in Alteration and Pavement Preservation Projects	C	5/11/2021
Appendix D49.E	#19-01 – Freeway Work Zone Variable Regulatory Speed Limit and Advisory Speed Implementation	C	4/25/2019
Appendix D50	INTENTIONALLY OMITTED		
Appendix D51	INTENTIONALLY OMITTED		
Appendix D52	Development Charges (Director's Rule FIN-220.2, Rev.2.)	C	7/1/2021
Appendix D53	Washington State Department of Health (DOH) Guidance Document: Cross-Connection Control for Small Water Systems	C	March 2004

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix D54	Washington Department of Health: Water System Design Manual DOH Pub 331-123	C	June 2020
Appendix E	Environmental		
Appendix E1	NEPA/SEPA Compliance Documents		
Appendix E1.A	Record of Decision	C	August 2011
Appendix E1.B	SR 520, I-5 to Medina: Bridge Replacement and HOV Project Final Environmental Impact Statement	C	5/26/2011
Appendix E1.C	SEPA Addendum: Public Place Designation		
Appendix E1.C.1	SEPA Addendum: Public Place Designation	C	10/3/2011
Appendix E1.C.2	SEPA Addendum: Public Place Authorization Exhibit	C	September 2011
Appendix E1.D	INTENTIONALLY OMITTED		
Appendix E1.E	SEPA Addendum: Floating Bridge and Landings	C	11/18/2011
Appendix E1.F	INTENTIONALLY OMITTED		
Appendix E1.G	NEPA-SEPA Environmental Reevaluation Kenmore Yard	C	12/8/2011
Appendix E1.H	NEPA Environmental Reevaluation: Floating Bridge and Landings	C	1/25/2012
Appendix E1.I	INTENTIONALLY OMITTED		
Appendix E1.J	NEPA/SEPA Environmental Reevaluation: Kenmore Yard Update	C	7/16/2012
Appendix E1.K	NEPA/SEPA Environmental Reevaluation: Floating Bridge and Landings Proposed Final Design Features	C	10/22/2012
Appendix E1.L	NEPA/SEPA Environmental Reevaluation: Temporary Westside Over- water Staging Area	C	2/1/2013
Appendix E1.M	NEPA/SEPA Environmental Reevaluation: West Connection Bridge	C	2/1/2013
Appendix E1.N	NEPA/SEPA Environmental Reevaluation: Floating Bridge Demolition	C	4/20/2016
Appendix E1.O	NEPA/SEPA Environmental Reevaluation: West Approach Bridge South (WABS) and Montlake Lid Design Refinements	C	10/31/2016
Appendix E1.P	NEPA/SEPA Memorandum: Pontoon Outfitting and Moorage at the Port of Tacoma East Blair Berth 1	C	3/22/2012
Appendix E1.Q	NEPA/SEPA Memorandum: Proposed Changes to Construction Elements and Delivery Methods for the Floating Bridge and Landings Phase of the Project	C	5/14/2012
Appendix E1.R	INTENTIONALLY OMITTED		
Appendix E1.S	NEPA/SEPA Memorandum: Revised Design of the Temporary Eastside Over-water Staging Area	C	7/16/2012
Appendix E1.T	NEPA/SEPA Memorandum: Additional Geotechnical Investigations	C	7/20/2012
Appendix E1.U	NEPA/SEPA Memorandum: Increased Peak Construction Truck Trips	C	8/28/2012
Appendix E1.V	INTENTIONALLY OMITTED		
Appendix E1.W	NEPA/SEPA Memorandum: Installation of Additional Moorage Buoys	C	10/29/2012
Appendix E1.X	NEPA/SEPA Memorandum: Rescind Changes to Stormwater Management for the Floating Bridge	C	1/31/2013
Appendix E1.Y	NEPA/SEPA Technical Memorandum: Installation of PATON Buoy Strings	C	2/14/2017
Appendix E1.Z	NEPA/SEPA Technical Memorandum: Channel Marker Repair	C	3/31/2017
Appendix E1.AA	NEPA/SEPA Technical Memorandum: Montlake Phase Limits of Construction Revisions	C	4/6/2017
Appendix E1.BB	NEPA/SEPA Technical Memorandum: Addendum to the Final Wetland Mitigation Report	C	6/28/2017
Appendix E1.CC	NEPA/SEPA Memorandum: Pontoon Repairs at Vigor Industrial Drydocks	C	6/6/2013
Appendix E1.DD	NEPA/SEPA Memorandum: Pontoon Outfitting and Moorage at Port of Tacoma Terminal 7	C	8/20/2013
Appendix E1.EE	INTENTIONALLY OMITTED		
Appendix E1.FF	NEPA/SEPA Memorandum: Pontoon Repairs with Cofferdam	C	11/12/2013

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix E1.GG	NEPA/SEPA Memorandum: West Approach Bridge North	C	1/23/2014
Appendix E1.HH	NEPA/SEPA Memorandum: West Approach Bridge North – Foster Island Refinements	C	3/11/2014
Appendix E1.II	NEPA/SEPA Memorandum: West Approach Bridge North – Design Refinement at Foster Island	C	4/9/2014
Appendix E1.JJ	NEPA/SEPA Memorandum: Tolling Equipment Final Design	C	5/29/2014
Appendix E1.KK	NEPA/SEPA Technical Memorandum: Changes to Eastside Construction Haul Routes and Truck Trips	C	12/4/2015
Appendix E1.LL	NEPA/SEPA Memorandum: Geotechnical Investigation Update	C	1/6/2015
Appendix E1.MM	NEPA/SEPA Technical Memorandum: First Amendment to the Section 106 Programmatic Agreement	C	2/9/2016
Appendix E1.NN	NEPA/SEPA Technical Memorandum: Tolling Equipment Installation	C	7/21/2016
Appendix E1.OO	NEPA/SEPA Environmental Reevaluation: Montlake Market Closure and Demolition	C	7/18/2018
Appendix E1.PP	NEPA/SEPA Montlake Construction Phase Design Revisions Technical Memorandum	C	12/10/2019
Appendix E1.QQ	NEPA/SEPA Environmental Reevaluation: Wireless Communication Facility Removal and Relocation	C	9/4/2018
Appendix E1.RR	NEPA/SEPA Environmental Reevaluation: I-5 Design Refinements	C	10/21/2019
Appendix E1.SS	NEPA/SEPA I-5 Haul Route Modifications Technical Memorandum	C	7/9/2020
Appendix E1.TT	NEPA/SEPA Environmental Reevaluation: Portage Bay Bridge to I-5 Design Refinements	C	2/18/2021
Appendix E1.UU	NEPA/SEPA Boyer Steps Design Technical Memorandum	C	1/20/2022
Appendix E1.VV	SR 520, I-5 to Medina: Bridge Replacement and HOV Project Queen City Yacht Club Slip and Pier Modifications Technical Memorandum	C	11/2/2022
Appendix E2	Environmental Project Description Narrative	R	December 2022
Appendix E3	INTENTIONALLY OMITTED		
Appendix E4	Endangered Species Act Documents		
Appendix E4.A	Biological Assessment and Appendices	C	November 2010
Appendix E4.A.1	NMFS Biological Opinion	C	5/20/2011
Appendix E4.A.2	NMFS R001	C	1/11/2012
Appendix E4.A.3	NMFS R002	C	1/31/2013
Appendix E4.A.4	NMFS R003	C	1/22/2014
Appendix E4.A.5	NMFS R004	C	5/7/2015
Appendix E4.A.6	NMFS R005	C	2/19/2016
Appendix E4.A.7	NMFS R006	C	8/25/2016
Appendix E4.A.8	NMFS R007	C	3/26/2020
Appendix E4.A.9	USFWS Biological Opinion	C	4/15/2011
Appendix E4.A.10	USFWS R001	C	1/10/2012
Appendix E4.A.11	USFWS R002	C	7/27/2012
Appendix E4.A.12	USFWS R003	C	1/3/2013
Appendix E4.A.13	USFWS R004	C	11/26/2013
Appendix E4.A.14	USFWS R005	C	4/29/2015
Appendix E4.A.15	USFWS R006	C	2/11/2016
Appendix E4.A.16	USFWS R007	C	9/9/2016
Appendix E4.A.17	USFWS R008	C	2/4/2020
Appendix E4.B	Bubble Curtain Plans	R	6/10/2009
Appendix E4.C	Pile Driving Flow Chart	R	12/3/2022
Appendix E5	Section 106 Programmatic Agreement		
Appendix E5.A	SR 520 Section 106 Programmatic Agreement	C	5/2/2011
Appendix E5.B	First Amendment to the Section 106 Programmatic Agreement	C	9/10/2015
Appendix E5.C	Second Amendment	C	TBD
Appendix E6	Unanticipated Discovery Plan	C	August 2020
Appendix E7	Historic Properties and Archaeologically Sensitive Areas Exhibit	C	August 2022

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix E8	Community Construction Management Plan (CCMP)	R	June 2022
Appendix E9	Tree and Vegetation Management and Protection Plan (TVMPP)	C	December 2022
Appendix E10	INTENTIONALLY OMITTED		
Appendix E11	INTENTIONALLY OMITTED		
Appendix E12	Sustainability Performance Relationships	R	11/14/2016
Appendix E13	WSDOT Fish Exclusion Protocols and Standards	R	8/20/2012
Appendix E14	Use of Recycled Concrete Aggregate in PCCP	R	June 2009
Appendix E15	Montlake Texico NW3242 - Remedial Investigation Report for Montlake Gas Station		
Appendix E15.A	Montlake Texico NW3242 - Remedial Investigation Report for Montlake Gas Station	R	3/10/2020
Appendix E15.B	VCP NW 3242 - Erratum for the Montlake Gas Station Remedial Investigation (RI) Report dated March 2020	R	9/28/2021
Appendix E16	SR 520 I-5 to Montlake - I/C and Bridge Replacement Hazardous Materials Baseline Report	C	6/6/2022
Appendix E17	Model Toxics Control Act (MTCA) Exceedances, State Route (SR) 520 West Approach Bridge - North (WABN) Geotechnical Explorations, Seattle, Washington		
Appendix E17.A	Model Toxics Control Act (MTCA) Exceedances, State Route (SR) 520 West Approach Bridge - North (WABN) Geotechnical Explorations, Seattle, Washington	R	9/13/2013
Appendix E17.B	Updates from the State Route 520 Bridge Replacement and High Occupancy Vehicle Program, Seattle, Washington	R	6/20/2019
Appendix E18	Methane Monitoring of Former Miller Street Landfill	R	4/25/2022
Appendix E19	Environmental Constraints Plan	R	December 2022
Appendix E20	WABN Landfill Gas Monitoring Logs	R	3/8/2017
Appendix E21	Spill Prevention Control and Countermeasures Plan Requirements for Design-Build Projects	C	12/28/2015
Appendix E22	Good Faith Survey Reports		
Appendix E22.A	SR 520 Bridge 513-10	R	2/10/2018
Appendix E22.B	SR 520 Bridge 520 3 and 520 3E-N	R	2/10/2018
Appendix E22.C	SR 520 Bridge 520-5 and 520-5A	R	2/10/18 and 2/15/18
Appendix E22.D	SR 520 Bridge 520 6 Bridge 520 7.5N Bridge 7.5 and Bridge 7.7S	R	2/10/2018
Appendix E22.E	SR 520 Bridge 520 6A and 520 6N-E	R	2/10/18 and 2/15/18
Appendix E22.F	I-5 Express Lanes Connection Project	R	6/26/2020
Appendix E22.G	Good Faith Inspection Report	R	8/17/2022
Appendix E23	West Approach Area Salmonid Migration Clear Zone	R	7/24/2018
Appendix E24	Draft Bird Protection Plan SR 520, I-5 to Medina: Bridge Replacement and HOV Project I-5 to Montlake – I/C and Bridge Replacement	R	8/1/2022
Appendix E25	WSDOT Bird Protection Protocols and Standards	C	4/15/2021
Appendix E26	INTENTIONALLY OMITTED		
Appendix E27	INTENTIONALLY OMITTED		
Appendix E28	Groundwater Monitoring Memoranda		
Appendix E28.A	Groundwater Monitoring Memorandum - Quarter No. 1, Voluntary Cleanup Program NW3242, Montlake Gas Station, Seattle, Washington	R	6/27/2022
Appendix E28.B	Groundwater Monitoring Memorandum - Quarter No. 2, Voluntary Cleanup Program NW3242, Montlake Gas Station, Seattle, Washington	R	10/4/2022
Appendix E28.C	Groundwater Monitoring Memorandum - Quarter No. 3, Voluntary Cleanup Program NW3242, Montlake Gas Station, Seattle, Washington	R	1/9/2023

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix E28.D	Groundwater Monitoring Memorandum - Quarter No. 4, Voluntary Cleanup Program NW3242, Montlake Gas Station, Seattle, Washington	R	TBD
Appendix E29	Montlake Texico - Remedial Action Completion Report		
Appendix E29.A	Montlake Gas Station - Remedial Action Completion Report	R	12/20/2021
Appendix E29.B	Montlake Gas Station Compliance Monitoring Plan Revised Exhibit 1	R	March 2022
Appendix E29.C	Montlake Gas Station - Remedial Action Completion Report Addendum	R	5/12/2022
Appendix E30	Traffic Noise Policy and Procedures	R	March 2020
Appendix E31	SR 520 Bridge Replacement and HOV Program, SR 520 I-5 to Montlake – I/C and Bridge Replacement, Noise Report	R	9/24/2020
Appendix F	Forms		
Appendix F1	INTENTIONALLY OMITTED		
Appendix F2	Contract Bond - Highway Construction	C	January 2020
Appendix F3	Report of Survey Mark Form	C	9/27/2016
Appendix F4	Request for Chemical Treatment Form	C	January 2015
Appendix F5	Site Inspection Form	R	January 2023
Appendix F6	Manufacturer's Certificate of Compliance Checklist Form	R	July 2019
Appendix F7	Contractor's Daily Report of Traffic Control Forms		
Appendix F7.A	Contractor's Daily Report of Traffic Control - Summary	R	April 2004
Appendix F7.B	Contractor's Daily Report of Traffic Control - Traffic Control Log	R	March 2008
Appendix F8	ROM Sample	R	7/28/2017
Appendix F9	City of Seattle RAM Form	R	9/1/2014
Appendix G	Geotechnical		
Appendix G1	SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical Baseline Report	C	12/20/2022
Appendix G2	SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical Data Report		
Appendix G2.A	SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical Data Report	C	12/18/2022
Appendix G2.B	SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical Data Report Addendum	C	TBD
Appendix G3	SR 520 I-5 to Montlake - I/C and Bridge Replacement Seismic Design Criteria Contract Document	C	5/13/2022
Appendix G4	SR 520 I-5 to Montlake - I/C and Bridge Replacement Seismic Design Criteria Technical Memorandum	R	5/13/2022
Appendix G5	SR 520 I-5 to Montlake – I/C and Bridge Replacement Explorations by Others Geotechnical Data Report	R	5/5/2022
Appendix G6	SR 520 I-5 to Montlake - I/C and Bridge Replacement Soil Parameters Technical Memorandum	R	8/5/2022
Appendix G7	SR 520 I-5 to Montlake – I/C and Bridge Replacement Conceptual Geotechnical Engineering Report	R	9/30/2022
Appendix G8	SR 520 I-5 to Montlake – I/C and Bridge Replacement Project Seismic Ground Motions Report	R	7/15/2021
Appendix G9	PGA Creep Test Results		
Appendix G9.A	I-5 Interchange Improvement Project Permanent Ground Anchor Creep Test Results	R	June 2022
Appendix G9.B	West Approach Bridge - North Summary of Previous Construction Activities	R	7/25/2017
Appendix G10	Test Pile Geotechnical Data Report SR-520 MP ~0.50 to 2.10 Evergreen Point Bridge Vicinity Test Pile Project	R	8/31/2010
Appendix G11	Existing Geotechnical Data Report	R	12/19/2006
Appendix G12	Limitations of Geotechnical Documents Technical Memorandum	R	11/18/2011

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix G13	6819 Roanoke Expressway Portage Bay Bridge Pile Driving Logs, Notes, and Summary		
Appendix G13.A	6819 History	R	1961 to 1963
Appendix G13.B	6819 Pile Driving Log 1	R	1961 to 1963
Appendix G13.C	6819 Pile Driving Log 2	R	1961 to 1963
Appendix G13.D	6819 Pile Notes 1	R	1961 to 1963
Appendix G13.E	6819 Pile Notes 2	R	1961 to 1963
Appendix G13.F	6819 Pile Summary	R	1961 to 1963
Appendix G13.G	6819 Test Piles	R	1961 to 1963
Appendix G14	I-5/Mercer I/C Post-Condition Survey and PBBRL Pre-Condition Survey Exhibit	R	11/3/2022
Appendix G15	Seattle Yacht Club Bulkhead Inspection	R	7/12/2018
Appendix G16	Interstate 5 / Mercer Street to State Route 520 / Portage Bay I-5 Interchange Improvements Project Geotechnical Engineering Report	R	11/11/2020
Appendix G17	WA-RD 823.1: I-90 Demonstration Project: Long-Term Performance of Tiebacks Installed in Glacially Overridden Clays	R	February 2020
Appendix G18	Ohio Department of Transportation Geotechnical Bulletin 7, Drilled Shaft Landslide Stabilization Design	R	1/17/2020
Appendix G19	3-Dimensional Subsurface Contour Elevation InRoads DTM Files		
Appendix G19.A	Top Elevations of CSESU 9B	C	December 2022
Appendix G19.B	Bottom Elevations of CSESU 9B	C	December 2022
Appendix G19.C	Top Elevations of CSESU 9C	C	December 2022
Appendix G19.D	Bottom Elevations of CSESU 9C	C	December 2022
Appendix G19.E	Bottom Elevations of CSESU 3	C	December 2022
Appendix G20	Contract-Specified Instrumentation Plan Sheets	C	December 2022
Appendix G21	WPA Drainage System and WSDOT perforated pipe flow monitoring data	R	12/14/2022
Appendix G22	Test Pile Installation Data Report	R	October 2022
Appendix H	Hydraulics		
Appendix H1	I-5 to Montlake Interchange and Bridge Replacement Conceptual Supplemental Hydraulic Report	R	September 2022
Appendix H2	INTENTIONALLY OMITTED		
Appendix H3	SR 520 to Lake Washington I/C and Bridge Replacement Project Final Supplemental Hydraulic Report	R	June 2021
Appendix H4	I-5 Interchange Improvements Supplemental Hydraulic Report	R	1/8/2021
Appendix H5	SR 520 Bridge Replacement and HOV Project: I-5 To Medina Program Level Hydraulic Report	R	September 2010
Appendix H6	City of Seattle Stormwater Manual (Joint Director's Rule SPU DWW-200/SDCI 10-2021)	C	July 2021
Appendix H7	Drainage Maintenance Manual Plan Sheets	C	June 2020
Appendix H8	ACPA Concrete Pipe Design Manual	C	October 2011
Appendix H9	DIPRA Ductile Iron Pipe on Supports	C	March 2017
Appendix H10	Seattle Public Utilities Public Drainage System Requirements DWW-210	C	July 2021
Appendix H11	INTENTIONALLY OMITTED		
Appendix H12	INTENTIONALLY OMITTED		
Appendix H13	INTENTIONALLY OMITTED		
Appendix H14	INTENTIONALLY OMITTED		
Appendix H15	Report Preliminary Engineering Study - Phase 1 WPA Site 21 Landslide Subsurface Drainage Program	R	8/31/11
Appendix H16	WPA Site 21 - Existing CCTV Information	R	Varies
Appendix H16.A	WPA2-2 upstream to Blind Tap ("C" Trench) 1	R	3/12/2011
Appendix H16.B	WSDOT CB-1 upstream to Blind Tap	R	3/12/2011
Appendix H16.C	WSDOT MH F upstream to WSDOT MH E	R	3/12/2011
Appendix H16.D	WSDOT MH F downstream to Portage Bay	R	3/12/2011

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix H16.E	WPA2-1 downstream to WPA2-5 1	R	2/26/2011
Appendix H16.F	WPA2-1 downstream to WPA2-5 2	R	3/12/2011
Appendix H16.G	WPA2-2 upstream to Blind Tap ("C" Trench) 2	R	3/12/2011
Appendix H16.H	WPA2-2 outside drop to main line	R	3/12/2011
Appendix H16.I	WPA 2-5 TO WPA 2-6	R	3/12/2011
Appendix H16.J	WPA2-2 upstream to WPA2-8	R	3/12/2011
Appendix I	Illumination, Electrical and Intelligent Transportation Systems		
Appendix I1	WSDOT Northwest Region Current Practices in Electrical Design	C	12/28/2017
Appendix I2	WSDOT Northwest Region Illumination and Signal Details	C	2005-2018
Appendix I3	WSDOT Northwest Region ITS Details	C	January 2018
Appendix I4	WSDOT Roadside Electrical and Electronic Systems Standard E1 - Roadside Power Distribution Design	C	November 2022
Appendix I5	Illumination Design Supplement	C	February 2018
Appendix I6	WSDOT AGI32 Basics for WSDOT Highway Lighting	C	June 2016
Appendix I7	WSDOT Advanced Inspection Class Illumination and Signal Systems Electrical Training	R	December 2018
Appendix I8	WSDOT Northwest Region ITS Design Requirements	C	April 2020
Appendix I9	INTENTIONALLY OMITTED		
Appendix I10	INTENTIONALLY OMITTED		
Appendix I11	Seattle City Light Construction Work Practices	C	December 2022
Appendix I12	Seattle City Light Construction Standards	C	Varies
Appendix I13	Seattle City Light Requirements for Electrical Service Connection	C	2023
Appendix I14	City of Seattle Right-of-Way Lighting Level Design Guidelines	C	10/1/2019
Appendix I15	Seattle City Light Material Standards	C	Varies
Appendix I16	Seattle Parks and Recreation Design Standard Electrical System Design	C	4/20/2011
Appendix I17	INTENTIONALLY OMITTED		
Appendix I18	INTENTIONALLY OMITTED		
Appendix I19	INTENTIONALLY OMITTED		
Appendix I20	INTENTIONALLY OMITTED		
Appendix I21	INTENTIONALLY OMITTED		
Appendix I22	INTENTIONALLY OMITTED		
Appendix I23	Seattle City Light Standards for Electrical Service	C	2023
Appendix I24	Seattle City Light Stock Catalog	C	November 2021
Appendix I25	Concept of Operations for the SR 520 Reversible Express Lane	R	February 2020
Appendix I26	WSDOT AGI32 Starter File Instructions		
Appendix I26.A	WSDOT AGI32 Starter File Instructions	R	5/1/2019
Appendix I26.B	WSDOT AGI32 Starter File	R	5/1/2019
Appendix J	Pavement		
Appendix J1	Portage Bay Bridge and Roanoke Lid Pavement Design Report	R	3/19/2021
Appendix J2	SR 520 Montlake Phase Pavement Design Report	R	4/20/2018
Appendix J3	SR 520 I-5 Interchange Improvement Pavement Design Report	R	10/23/2020
Appendix J4	WSDOT Pavement Policy	C	September 2018
Appendix J5	INTENTIONALLY OMITTED		
Appendix J6	City of Seattle Street As-Built Plans	C	Varies
Appendix J7	Casting Reinforcement Details	C	7/7/2022
Appendix J8	Portage Bay Bridge and Roanoke Lid Project Pavement Design Report Addendum	C	7/15/2022
Appendix J9	Inlet Reinforcing Detail	C	October 2022
Appendix K	Prevailing Wage Information		

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix K1	Washington State Prevailing Wages for Public Works Contracts - King County	C	8/1/2022
Appendix K2	Supplemental to Wages	C	8/1/2022
Appendix K3	Benefit Code Key	C	8/1/2022
Appendix L	Landscape and Urban Design		
Appendix L1	Urban Design Exhibits	R	12/12/2022
Appendix L2	Seattle Design Commission Report – SR 520 Segment	R	4/2/2020
Appendix L3	American Standard For Nursery Stock	R	4/14/2014
Appendix L4	INTENTIONALLY OMITTED		
Appendix L5	Roanoke Park Historic District Sign Plan	C	November 2021
Appendix L6	Seattle Parks and Recreation Technical Specifications	C	January 2023
Appendix L7	Seattle Parks and Recreation Standard Details and Plans	C	May 2019
Appendix L8	INTENTIONALLY OMITTED		
Appendix L9	Seattle Department of Transportation Bicycle Guide Sign Standard Practice	C	January 2018
Appendix L10	Wayfinding Sign Placement Summary	C	12/10/2020
Appendix L11	Wayfinding Sign Placement Plan	C	12/10/2020
Appendix L12	Pedestrian Wayfinding Design Intent Drawings and Specifications	R	July 2019
Appendix L13	Pedestrian Wayfinding Visual Design Standards	C	July 2019
Appendix L14	Offset Chart	R	12/18/22
Appendix M	Conceptual Plans		
Appendix M1	Conceptual Plans	BC	December 2022
Appendix M2	Staging Plans	R	December 2022
Appendix M3	Project Work Area Plan	R	12/27/2022
Appendix M4	Acoustical Screening Exhibit	R	1/3/2023
Appendix M5	I-5 & I-5 Project Retaining Walls	C	12/22/2022
Appendix M6	Montlake Phase Retaining Walls	C	12/21/2022
Appendix M7	Pier Layouts and Horizontal Clearance Requirements	C	12/12/2022
Appendix M8	PBBN and PBBS Pier 4 Layout Requirements	C	12/12/2022
Appendix M9	Existing Bridge Demolition Plans	C	12/21/2022
Appendix M10	Load Restriction Zone Plan	R	12/8/2022
Appendix N	Local Agency Agreements		
Appendix N1	Maintenance and Operation Areas	R	3/26/2021
Appendix N2	INTENTIONALLY OMITTED		
Appendix N3	Street Use Permit	C	7/29/22
Appendix N4	GMB 1098 Signal Maintenance & Operations WSDOT/City of Seattle	C	February 2020
Appendix O	Design Documentation		
Appendix O1	Design Documentation Package (DDP) Checklist	C	October 2022
Appendix O2	WSDOT Project File Checklist	C	January 2022
Appendix O3	Design Analysis Design Decision Template	C	June 2020
Appendix O4	INTENTIONALLY OMITTED		
Appendix O5	INTENTIONALLY OMITTED		
Appendix O6	Design Parameter Template	C	7/8/2020
Appendix O7	Conceptual Design Approval	C	Varies
Appendix O8	Pre-Approved Design Analyses		
Appendix O8.A	Design Analysis #1 – WB SR 520 Mainline and WB SR 520 to NB I-5 Connector Ramp (Part-Time Shoulder, Shoulder Width and Lateral Clearance)	C	11/23/2022
Appendix O8.B	Design Analysis #2 – EB SR 520 Mainline (Shoulder Width and Lateral Clearance)	C	9/6/2022
Appendix O8.C	Design Analysis #3 – WB SR 520 to SB I-5 Connector Ramp (Lateral Clearance)	C	9/26/2022

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix O8.D	Design Analysis #4 – WB SR 520 to NB I-5 Connector Ramp (Horizontal Radius, Horizontal Stopping Sight Distance and Lateral Clearance)	C	9/8/2022
Appendix O8.E	Design Analysis #5 – WB SR 520 to E Roanoke Street Off-Ramp (Lateral Clearance)	C	9/26/2022
Appendix O8.F	Design Analysis #6 – SB I-5 to EB SR 520 Connector Ramp (Shoulder Width & Lateral Clearance)	C	6/23/2022
Appendix O8.G	Design Analysis #7 – NB I-5 Express Lanes to EB SR 520 Reversible HOV Direct Access Ramp (Traveled Way Width, Lateral Clearance, and Superelevation Runoff)	C	11/21/2022
Appendix O8.H	Design Analysis #8 – WB SR 520 to SB I-5 Express Lanes Reversible HOV Direct Access Ramp (Lateral Clearance)	C	10/25/2022
Appendix O8.I	Design Analysis #9 – EB SR 520 to E Montlake Place E Off-Ramp (Traveled Way Width and Lateral Clearance)	C	10/11/2022
Appendix O8.J	Design Analysis #10 – E Montlake Place E to EB SR 520 On-Ramp (Lane and Shoulder Width, Lane Transition Rate, and Horizontal Curve Radius)	C	10/25/2022
Appendix O8.K	Design Analysis #11 – Montlake Blvd E to WB SR 520 On-Ramp (Lateral Clearance & Shoulder Width)	C	11/21/2022
Appendix O8.L	Design Analysis #12 – NB I-5 Mainline and I-5 Express Lanes (Shoulder Width)	C	11/14/2022
Appendix O8.M	Design Analysis #13 – Gore Reserve Area (Width)	C	11/1/2022
Appendix O8.N	Design Analysis #14 – WB SR 520 to SB I-5 Express Lanes HOV Direct Access Ramp (Maximum Ramp Grade)	C	9/6/2022
Appendix O8.O	Design Analysis #15 – WB SR 520 to E Roanoke St Off-Ramp (Ramp Connection Spacing)	C	9/26/2022
Appendix O8.P	Design Analysis #16 – Montlake Blvd E to WB SR 520 On-Ramp (Vertical Curve Length)	C	10/17/2022
Appendix O8.Q	Design Analysis #17 – Limited Access	C	11/29/2022
Appendix O8.R	Design Analysis #18 –SR 520 Mainline (Light Standard Placement)	C	11/14/2022
Appendix O9	Proprietary Approvals	C	12/27/2022
Appendix O10	WSDOT Northwest Region Channelization Plan for Approval Checklist	C	July 2019
Appendix O11	Pre-Approved Design Decisions		
Appendix O11.A	Design Decision #1 – EB SR 520 to Montlake Blvd E Off-Ramp (Superelevation Rate)	C	11/29/2022
Appendix O11.B	Design Decision #2 – WB SR 520 to SB I-5 Express Lanes Reversible HOV Direct Access Ramp (Tapered Off-Connection)	C	11/23/2022
Appendix O12	MEF Template	R	July 2023
Appendix O13	INTENTIONALLY OMITTED		
Appendix O14	INTENTIONALLY OMITTED		
Appendix O15	Contract File Index	R	Jan 2020
Appendix O16	Chan Plan Scale – NWR Approval Letter	R	8/3/2022
Appendix O17	City of Seattle Roadway Design Parameters Decision Memorandum	R	TBD
Appendix P	Permits and Approvals		
Appendix P1	Department of the Army Section 404 Individual Permit (NWS-2008-1246) – U.S. Army Corps of Engineers (Corps)	C	3/23/2012
Appendix P1.A	Corps Permit Modification 10	C	2/7/2017
Appendix P1.B	Corps Permit Modification 16	C	2/28/2022
Appendix P2	General Bridge Act Permit (XX) – U.S. Coast Guard (USCG)		
Appendix P2.A	General Bridge Permit	C	TBD
Appendix P2.B	Navigation Impact Report	C	6/9/2022
Appendix P2.C	Preliminary Navigation Clearance Determination	C	8/25/2022
Appendix P3	Coastal Zone Management Act Consistency Determination – WSDOE	C	2/21/2012

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix P4	Section 401 Water Quality Certification (Order #9011) – Washington State Department of Ecology (WSDOE)		
Appendix P4.A	Water Quality Certification	C	2/15/2012
Appendix P4.B	Amendment 1	C	2/29/2012
Appendix P4.C	Amendment 2	C	7/3/2012
Appendix P4.D	Amendment 3	C	5/22/2013
Appendix P4.E	Amendment 4	C	2/19/2014
Appendix P4.F	Amendment 5	C	4/7/2015
Appendix P4.G	Amendment 6	C	6/22/2017
Appendix P4.H	Amendment 7	C	7/23/2018
Appendix P4.I	Amendment 8	C	10/2/2018
Appendix P4.J	Amendment 9	C	9/28/2020
Appendix P5	Hydraulic Project Approval (2022-4-94+01)	C	2/14/2022
Appendix P6	Shoreline Substantial Development Permit / Master Use Permit (3038112-LU) – City of Seattle		
Appendix P6.A	Shoreline Substantial Development Conditional Use (3038112-LU) City of Seattle/WSDOE	C	7/28/2022
Appendix P6.B	Seattle Master Use Permit	C	8/3/2021
Appendix P6.C	Shoreline Substantial Development Conditional Use (3038112-LU) City of Seattle/WSDOE Approval Letter	C	8/4/2021
Appendix P7	INTENTIONALLY OMITTED		
Appendix P8	NMFS and USFWS ESA Update for Stormwater Monitoring	C	3/4/2020
Appendix P9	NPDES - Construction Stormwater General Permit #WAR311877 and Administrative Order #21422	C	11/4/2022
Appendix P10	Permitting Documents		
Appendix P10.A	Final Aquatic Mitigation Plan	C	February 2012
Appendix P10.B	Final Wetland Mitigation Report, Version 2	C	February 2012
Appendix P10.C	Final Wetland Mitigation Report, Final Aquatic Mitigation Plan Addendum 5	C	October 2016
Appendix P10.D	Permit Plans - Corps	C	10/7/2016
Appendix P10.E	Permit Plans - Seattle Shoreline	C	5/20/2016
Appendix P10.F	Permit Plans - Coast Guard	C	2/3/2014
Appendix P10.G	Permit Plans - WDFW / Ecology	C	10/7/2016
Appendix P10.H	Final Wetland Mitigation Report Addendum 8 Final Aquatic Mitigation Plan Addendum 5	C	March 2020
Appendix P10.I	Permit Plans - Coast Guard (Mod 16)	C	October 2021
Appendix P11	Major Public Project Construction Noise Variance		
Appendix P11.A	Major Public Project Construction Noise Variance-Decision	C	2022
Appendix P11.B	Major Public Project Construction Noise Variance-Application	C	2021
Appendix P11.B.1	Portage Bay and Roanoke Lid Phase MPPCNV Application	C	2021
Appendix P11.B.2	Portage Bay and Roanoke Lid Phase MPPCNV Application - Attachment 1: Noise Mitigation and Management Plan	C	2021
Appendix P11.B.3	Portage Bay and Roanoke Lid Phase MPPCNV Application - Attachment 2: Project Area and Notification Area	C	2021
Appendix P12	INTENTIONALLY OMITTED		
Appendix P13	Special Purpose Permit	C	11/1/2022
Appendix P14	Final Wetland Mitigation Report Addendum 9, Final Aquatic Mitigation Plan Addendum 6	C	November 2021
Appendix Q	INTENTIONALLY OMITTED		
Appendix R	Right-of-Way		
Appendix R1	Illegal Encampments within State Right-of-Way	C	11/18/2020
Appendix R2	Approved Right-of-Way Plans		
Appendix R2.A	SR 520 SR 5 Vicinity to Evergreen Point Bridge	C	6/17/2005
Appendix R2.B	SR 520 Evergreen Point Bridge	C	6/17/2005

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix R2.C	SR 520 Montlake Interchange Vicinity to Arboretum Interchange Vicinity	C	1/10/2014
Appendix R2.D	SR 513 SR 520 Vicinity to NE 45th St. Vicinity	C	4/2/2008
Appendix R2.E	SR 5 Seattle Freeway East Galer St. to Shelby St.	C	5/20/2022
Appendix R2.F	SR 520 SR 5 Interchange Vicinity to Montlake Interchange Vicinity	C	3/2/2017
Appendix R2.G	King County Sundry Site Plans; Portage Bayshore Condominium Moorage Division		1/31/2020
Appendix R2.H	Exhibit Maps SR 520 WSDOT Peninsula	C	10/7/2022
Appendix R3	Grant - W-04299	C	12/20/1961
Appendix R4	Easements, Deeds, and Airspace Leases		
Appendix R4.A	Deed, Seattle Parks, Interlaken Park	C	TBD
Appendix R4.B	Subterranean Easement, Seattle Parks, Interlaken Park	C	TBD
Appendix R4.C	Deed, Seattle Parks, Montlake Playfield Park	C	TBD
Appendix R4.D	Deed, Seattle Preparatory School	C	TBD
Appendix R4.E	Sound Transit Light Rail Accommodation Exhibits	C	1/18/2018
Appendix R4.F	Deed, Queen City Yacht Club	C	11/2/2021
Appendix R4.G	Deed, Mayer	C	TBD
Appendix R4.H	INTENTIONALLY OMITTED		
Appendix R4.I	Subterranean Easement, 2413 LLC	C	8/15/2022
Appendix R4.J	Subterranean Easement, Juhl	C	10/14/2022
Appendix R4.K	Subterranean Easement, Ferguson	C	8/31/2021
Appendix R4.L	Subterranean Easement, Faino	C	7/29/2021
Appendix R4.M	Deed, McLean	C	TBD
Appendix R4.N	Subterranean Easement, Kerr	C	10/25/2021
Appendix R4.O	Subterranean Easement, K & T Zen Real Estate LLC	C	8/5/2022
Appendix R4.P	Subterranean Easement, Young	C	8/5/2022
Appendix R4.Q	Subterranean Easement, Tosun/Longhurst	C	8/3/2022
Appendix R4.R	Deed, Williams/McGrann	C	TBD
Appendix R4.S	Subterranean Easements, Williams/McGrann	C	TBD
Appendix R4.T	Subterranean Easement, East Miller Condominiums	C	8/5/2022
Appendix R4.U	Deed, Seattle Parks, Bagley Viewpoint	C	TBD
Appendix R4.V	Perpetual Easements, DNR	C	TBD
Appendix R5	Records of Survey		
Appendix R5.A	SR 5 Seattle E Denny Way to NE 43rd St Vic. AFN 20070215900002	C	2/15/2007
Appendix R5.B	SR 520 SR 513 to Medina AFN 20141030900001	C	10/30/2014
Appendix R5.C	SR513 NE Pacific St & Lake WA Blvd E AFN 20071214900022	C	12/13/2007
Appendix R5.D	SR 520 SR 5 to SR 513 AFN 20160809900007	C	8/9/2016
Appendix R5.E	Section 6F ROS AFN 20131113900006	C	11/13/2013
Appendix R6	Temporary Easements and Revocable Use Permits		
Appendix R6.A	WSDOT Application for General Permit	C	September 2020
Appendix R6.B	Temporary Easement, Seattle Parks, Interlaken Park	C	TBD
Appendix R6.C	Temporary Easement, Seattle Parks, Roanoke Park	C	TBD
Appendix R6.D	Temporary Easement, Seattle Parks, Montlake Playfield Park	C	TBD
Appendix R6.E	Temporary Easement, Seattle Preparatory School	C	TBD
Appendix R6.F	Temporary Easements, Queen City Yacht Club	C	11/2/2021
Appendix R6.G	Temporary Easement, Portage Bayshore Condominiums	C	9/20/2022
Appendix R6.H	INTENTIONALLY OMITTED		
Appendix R6.I	Temporary Easement, Brainard	C	11/17/2022
Appendix R6.J	Temporary Easement, Stokke	C	TBD
Appendix R6.K	Temporary Easement, Margarones	C	9/12/2022
Appendix R6.L	Temporary Easement, Kingsley	C	1/3/2023
Appendix R6.M	Temporary Easement, Simard	C	11/9/2022
Appendix R6.N	Temporary Easement, Juhl	C	10/27/2022

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix R6.O	Temporary Easement, Frank	C	1/3/2023
Appendix R6.P	Temporary Easement, Krupa	C	8/5/2022
Appendix R6.Q	Temporary Easement, Mayer	C	TBD
Appendix R6.R	Temporary Easements, Williams/McGrann	C	12/13/2022
Appendix R6.S	Temporary Easement, Griffith-Bauer	C	11/9/2022
Appendix R6.T	Temporary Easement, Steiner	C	11/7/2022
Appendix R6.U	Temporary Easement, Seattle Parks, Former WSDOT Peninsula	C	TBD
Appendix R6.V	Temporary Easement, City of Seattle Public School District #1	C	11/15/2022
Appendix R6.W	INTENTIONALLY OMITTED		
Appendix R6.X	Temporary Easements, DNR	C	12/29/2022
Appendix R6.Y	Temporary Easement, Bockus	C	TBD
Appendix R7	Interdisciplinary Commitments		
Appendix R7.A	Queen City Yacht Club Construction Memorandum	C	August 2021
Appendix R7.B	Young Construction Memorandum	C	May 2022
Appendix R7.C	K&T Zen Real Estate Construction Memorandum	C	May 2022
Appendix R7.D	East Miller Condominiums Construction Memorandum	C	May 2022
Appendix R7.E	Karen Juhl - Construction Memorandum	C	June 2022
Appendix R7.F	Tosun Longhurst - Construction Memorandum	C	8/3/2022
Appendix R7.G	Bockus - Construction Memorandum	C	1/10/2023
Appendix R7.H	Williams McGrann - Construction Memorandum	C	1/9/2023
Appendix R7.I	Stokke - Construction Memorandum	C	TBD
Appendix R8	Reports of Survey Marks for Primary Monumentation	R	May 2022
Appendix R9	Staging Area Exhibit	C	6/24/2022
Appendix R10	State Sales Tax: Rule 170 & 171 Map	R	Varies
Appendix R11	Subterranean Easement Exhibits	R	January 2023
Appendix R12	Notice of Entry	C	8/1/2021
Appendix R13	Portage Bayshore Condominium Staging Plan	C	12/28/2022
Appendix S	Structures		
Appendix S1	Seismic Design Criteria for Lid Bridges	C	August 2022
Appendix S2	SR 520 Seismic Isolation Design Criteria	C	August 2022
Appendix S3	Underwater Sound Levels Associated with Driving Steel Piles for the State Route 520 Bridge Replacement and HOV Project Pile Installation Test Program	R	March 2010
Appendix S4	USCG Bridge Permit Application Guide	R	July 2016
Appendix T	Traffic		
Appendix T1	SR 520 I-5 to Medina Bridge Replacement and HOV Project Interchange Justification Report	R	June 2011
Appendix T2	MicroSimulation Guidelines	R	July 2004
Appendix T3	FLS Structure Service Application	C	TBD
Appendix T4	Speed Limit Reductions in Work Zones	C	5/11/2018
Appendix T5	Work Zone Safety and Mobility	C	5/11/2018
Appendix T6	INTENTIONALLY OMITTED		
Appendix T7	WSDOT Signal Turn-On Checklist	C	8/17/2010
Appendix T8	Pre-Approved Continuous Regulatory Speed Limit Reduction	C	6/29/2022
Appendix T9	WSDOT Northwest Region Sign Design Current Practices Manual	C	March 2007
Appendix T10	INTENTIONALLY OMITTED		
Appendix T11	INTENTIONALLY OMITTED		
Appendix T12	WSDOT SIDRA Policy Settings	C	May 2022
Appendix T13	INTENTIONALLY OMITTED		
Appendix T14	INTENTIONALLY OMITTED		

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix T15	Seattle Department of Transportation DOT Discretionary Guide Signs Standard Practice	C	10/12/2017
Appendix T16	State Force Work Memorandum #1	C	10/25/2022
Appendix T17	INTENTIONALLY OMITTED		
Appendix T18	Seattle Department of Transportation Sign Catalog	C	12/22/2022
Appendix T19	WSDOT Signing Inventory Form	R	9/4/2017
Appendix T20	Synchro Model - Existing		
Appendix T20.A	Synchro Model - Existing AM	C	November 2022
Appendix T20.B	Synchro Model - Existing PM	C	November 2022
Appendix T21	INTENTIONALLY OMITTED		
Appendix T22	INTENTIONALLY OMITTED		
Appendix T23	INTENTIONALLY OMITTED		
Appendix T24	WSDOT Protocol for VISSIM Simulation	C	September 2014
Appendix T25	WSDOT NW Region Pavement Marking Guidelines	C	6/27/2019
Appendix T26	INTENTIONALLY OMITTED		
Appendix T27	INTENTIONALLY OMITTED		
Appendix T28	INTENTIONALLY OMITTED		
Appendix T29	2020 Supplement to the WSDOT Sign Fabrication Manual	C	January 2023
Appendix T30	WSDOT Toll Signing Guidance Document	C	8/6/2018
Appendix T31	Toll Rate Sign Signing Detail	C	5/12/2020
Appendix T32	WSDOT Secretary's Executive Order E 1060 Speed Limit Reduction in Work Zone	C	5/11/2018
Appendix T33	WSDOT Secretary's Executive Order E 1001.03	C	1/19/2022
Appendix T34	INTENTIONALLY OMITTED		
Appendix T35	INTENTIONALLY OMITTED		
Appendix T36	Preferred Alternative Traffic Operations Report Technical Memorandum	C	June 2017
Appendix T37	Synchro Models - Post Construction		
Appendix T37.A	Synchro Models - Post Construction AM	C	November 2022
Appendix T37.B	Synchro Models - Post Construction PM	C	November 2022
Appendix T38	WSDOT Synchro and SimTraffic Protocol	C	August 2018
Appendix T39	WSDOT Roadside Electrical and Electronic System, Standard L2: Illumination Requirements for Short Tunnels	C	October 2022
Appendix TF	Transit Facilities		
Appendix TF1	Metro Transit - Transit Route Facilities Guidelines	C	April 2018
Appendix TF2	King County Department of Metro Transit Division - Capital Project Delivery: Technical Specifications Supplement	C	December 2022
Appendix TF3	Metro Transit Trolley Overhead Standard Drawings	C	December 2021
Appendix TF4	Metro Transit Signing Standards Manual	C	7/1/2008
Appendix TF5	King County Metro Transit - Capital Project Delivery: Engineering Services Design Standards and Guidelines	C	March 2022
Appendix TF6	Trolley Pole Contract Purchase Requirements	R	11/1/2021
Appendix TF7	Section 27 05 00: Common Work Results for Communication	C	January 2023
Appendix TF8	Skyline Service Cabinet Unmetered	C	January 2023
Appendix TF9	King County Metro Modified Rapid Ride 2.0 Tech Pylon Foundation	R	Varies
Appendix TF10	Metro Transit - Transit Passenger Facilities Improvements Standard Details	C	Varies
Appendix U	Utilities		
Appendix U1	Utility As Built Plans		
Appendix U1.A	Seattle City Light	R	7/2/2013
Appendix U1.B	Seattle Public Utilities	R	Varies
Appendix U1.C	Seattle Information Technology	R	4/4/2013
Appendix U1.D	King County Metro Transit	R	10/25/2021
Appendix U1.E	Lumen Technologies/CenturyLink	R	Varies
Appendix U1.F	Puget Sound Energy	R	6/11/2009

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix U1.G	Comcast	R	2022
Appendix U1.H	King County Combined Sewer and Siphon	R	April 1972
Appendix U1.I	Verizon (XO Communication)	R	9/14/1947
Appendix U1.J	WSDOT Fire Control	R	5/17/1960
Appendix U2	Existing Service Agreements		
Appendix U2.A	SAU_5739	R	3/23/2021
Appendix U2.B	SAU_5740	R	3/23/2021
Appendix U2.C	SAU_5571	R	4/3/2014
Appendix U2.D	SAU_657_sup1	R	4/2/2002
Appendix U2.E	SAU_658_sup2	R	10/16/2001
Appendix U2.F	SAU_658_sup3	R	4/3/2014
Appendix U2.G	SAU_5689	R	3/1/2018
Appendix U2.H	SAU_5690	R	4/24/2018
Appendix U2.I	SUA_645, S.2 & SUA_647, S.1	R	9/6/1996
Appendix U3	Potholing Data (Sewer, Water, Gas, etc.) Facilities	R	Varies
Appendix U4	Existing Utility Listing	R	8/1/2020
Appendix U5	Limited Assignment/Delegation of Utility Franchise/Permit Rights and Obligations	R	August 2020
Appendix U6	INTENTIONALLY OMITTED		
Appendix U7	INTENTIONALLY OMITTED		
Appendix U8	Utility Owner Contact List	R	1/27/2022
Appendix U9	Utility Easements, Permits, Franchises, and Agreements		
Appendix U9.A	Seattle City Light		
Appendix U9.A.1	Seattle City Light Permits	R	5/9/1961
Appendix U9.A.2	Joint use Agreements Seattle City Light, King County Metro Transit, and Lumen	R	2/28/1980
Appendix U9.B	Seattle Public Utilities Permits and Easements	R	5/26/1961
Appendix U9.C	Seattle Information Technology		
Appendix U9.C.1	Seattle Information Technology Permits	R	11/1/2022
Appendix U9.C.2	Seattle Information Technology and Seattle City Light Master Pole Attachment Agreement	R	8/10/2021
Appendix U9.D	King County Metro Transit Permits	R	2/21/1963
Appendix U9.E	Lumen Technologies/CenturyLink Permits	R	5/4/2017
Appendix U9.F	Puget Sound Energy		
Appendix U9.F.1	Puget Sound Energy Permits	R	11/23/1961
Appendix U9.F.2	Puget Sound Energy and Seattle City Light Master Wireless Communication Site Agreement	R	5/4/2016
Appendix U9.G	Comcast		
Appendix U9.G.1	Comcast Permits	R	7/30/1985
Appendix U9.G.2	Comcast and Seattle City Light Master Pole Attachment Agreement	R	9/28/2021
Appendix U9.H	Verizon		
Appendix U9.H.1	Verizon Permits	R	8/12/1999
Appendix U9.H.2	Verizon and Seattle City Light Master Pole Attachment Agreement	R	11/2/2021
Appendix U9.I	Windstream		
Appendix U9.I.1	Windstream Permits	R	11/10/2022
Appendix U9.I.2	Windstream and Seattle City Light Master Pole Attachment Agreement	R	10/1/2021
Appendix U9.J	Wave Band and Seattle City Light Master Pole Attachment Agreement	R	10/1/2021
Appendix U10	Seattle Public Utilities Special Provisions	C	2022
Appendix U11	Seattle City Light_26kV_Relocation Sketches	R	11/8/2021
Appendix U12	Lumen Technologies Communication Conceptual Design	R	3/28/2022
Appendix U13	SPU Water Availability Certification		
Appendix U13.A	Water Availability Certificate - Federal Avenue	R	6/22/2022
Appendix U13.B	Water Availability Certificate - Boylston Avenue	R	8/4/2022

Appendix A1 - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As	RFP Document	BC, C, R, N/A	Issue Date
Appendix U14	Metro Transit System Impacts - Procedure and Notification Requirements	C	7/13/2022
Appendix U15	KCMT Negative Return Wire Specification	C	2/5/2018
Appendix U16	UTB 1469 WSDOT-CenturyLink/ Lumen Technologies Agreement: Relocation Costs and Dispute Resolution	R	2022
Appendix V	INTENTIONALLY OMITTED		
Appendix W	INTENTIONALLY OMITTED		
Appendix X	Roanoke Underlid Systems		
Appendix X1	Roanoke Underlid Systems Network Diagrams		
Appendix X1.A	INTENTIONALLY OMITTED		
Appendix X1.B	Fire Alarm Response Flowchart	C	7/15/2022
Appendix X2	Conceptual Emergency Response Scenarios	C	8/4/2022
Appendix X3	Seattle Fire Department Concurrence Letter		
Appendix X3.A	Concurrence Letter No. 1	C	5/20/2022
Appendix X4	Concept of Operations for Roanoke Underlid Systems	R	7/7/2022
Appendix X5	Fire Life Safety Engineering Studies		
Appendix X5.A	Fire Protection Technical Memorandum	R	12/8/2022
Appendix X5.B	Fire Durability Memorandum	R	5/20/2022
Appendix X6	Seattle Amendments to NFPA 502 Code	C	11/3/2021
Appendix X7	PBBN and PBBS Emergency Response Plan	R	2/7/2022
Appendix Y	Communications		
Appendix Y1	SR 520 Program No Surprises Approach	R	5/6/2022
Appendix Y2	Project Identification Sign Detail	R	January 2023