



CONTRACT PLANS

For Construction of:

SR 104


KINGSTON FERRY TERMINAL TRANSFER SPAN OVERLAYS

KITSAP COUNTY

A STATE PROJECT



Washington State
Department of Transportation





SHEET INDEX

SHEET NO.	PLAN NO.	DESCRIPTION
1	G01.00	INDEX, SITE PLAN AND VICINITY LOCATOR
2	G02.00	SUNDRY SITE PLAN
3	SQ1	SUMMARY OF QUANTITIES
4	CT01.00	CERTIFICATION SHEET
5	C01.00	SITE PLAN
6	C02.00	OVERLAY PLAN AND DETAILS
7	C03.00	PAVEMENT MARKING PLAN

NOTES

1. CONTRACTOR STAGING AREA IS AVAILABLE WHEN WORKING AT EACH SLIP AND OVERNIGHT PARKING IS AVAILABLE IN UPPER HOLDING LANE 26.
2. CONTRACTOR IS ALLOWED TO WORK MONDAY - FRIDAY, CONTRACTOR IS ALLOWED TO WORK EITHER THE LEFT OR RIGHT SIDE OF TRANSFER SPAN WITHOUT TIME LIMITATIONS WHILE KEEPING OTHER SLIP FULLY OPEN. NOISE RESTRICTIONS APPLY.




FILE NAME: G:\Proj\K1\22X102_Slip 1 and Slip 2 Overlay Replacement\PE\PE_PD\CAD\Contract Plans\AD_copy\22x102g01.00.dwg										G01.00	
PRINTED: 9:05:26 AM 4/20/2022		LAST PRINTED BY:				FED.AID PROJ.NO.				SR104 KINGSTON FERRY TERMINAL SLIP 1 AND SLIP 2 OVERLAY REPLACEMENT	
SUBMITTAL DATE: 4/20/2022		mcknigr				*- WA - **					
DESIGNED BY: T. CASTOR		4/20/2022				REGION NO.		STATE		SHEET	
ENTERED BY: R. MCKNIGHT		4/20/2022				10		WASH		1	
CHECKED BY: B. ENDRES		4/20/2022				JOB NUMBER				OF	
MAR PROJ ENGR: T. CASTOR		4/20/2022				*****				7	
DGN ENGR MNGR: D. SOWERS						CONTRACT NO.				SHEETS	
ASST SECRETARY: P. RUBSTELLO				REVISION		DATE		BY			

Note: For R/W Northwesternly see SR 104, Port Gamble To Kingston, sht 7 of 7 shts., approved July 3, 1925.

T27 N, R.2 E. W.M.

PROJECT NO.	DATE	FEDERAL AID PROJECT NO.	SHEET NO.
WA-104	10/25/22		7



PARCEL NO.	NAME	TOTAL AREA	R/W	LT. REMAINDER RT	EASEMENT
3-09507	PORT OF KINGSTON	UNDETERMINED	228,600 SF.		
3-08945	STATE OF WASH. (DNR)	UNKNOWN	103,893 SF. OF EXISTING R/W.		
3-07097	State of Wash. (DNR)	Unknown	703,493 SF.		
3-07097	Part of Kingston Runstead (Bevin)	Unknown	922,623 SF.		** 6,007 S.F.
3-06673	Runstead (Bevin)	33,250 S.F.	33,250 SF.		
3-06509	N.T. USE				

Letter 8-22-05	9-2-05	Revised Area Parcel 3-09507; Added Tideland Area Parcel 3-09507; Revised NE Boundary of Site	PLS
Letter 3-1-05	5-06-05	Added Parcel 3-09507; Revised Northwestern Boundary Line to Fee Acquisition; Added Detail 'A'	PLS
Letter 9-24-99	9-22-99	Revised North, East and South Boundary of Terminal Site; Added Waste Outfall Lease Area; Added Parcel 3-08945	AMC
Letter 8-30-90	8-30-90	Added Construction Permit on SW side of parking area	HEP
Letter 6-19-90	6-22-90	Rev. utility body of Terminal site, added pcls. 3-07097 & 3-07098, rev. bearings around DNR platform	HEP
Letter 7-10-85	8-10-85	Added Parcel 3-06673	SAT
Letter 5-23-85	6-06-85	Rev. NE Boundary Terminal s.s. to; Added Kitsap Co. (PNB R/W's, new Slip 2 Dolphin	SAT
Letter 6-8-84	6-10-84	Deleted construction easement southwesterly side of SR104 (Ferry parking) & parcel 3-06509	RLS
Letter 4-2-84	4-16-84	Added construction easement southwesterly side of SR104 (Ferry parking) & parcel 3-06509	RLS
AUTHORITY	DATE	SUBSEQUENT APPROVAL	BY

KITSAP COUNTY
SUNDRY SITE PLANS

KINGSTON FERRY TERMINAL

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
OLYMPIA, WASHINGTON
DUANE BERENTSON SECRETARY



PROJECT DEVELOPMENT APPROVED AUGUST 28, 1981
ENGINEER SHEET 7

FILE NAME: G:\Proj\KIN\22X102_Slip 1 and Slip 2 Overlay Replacement\PE\PE_PD\CAD\Contract Plans\AD_copy\22x102g02.00.dlv

PRINTED: 9:05:29 AM 4/20/2022
SUBMITTAL DATE: 4/20/2022
DESIGNED BY: T. CASTOR
ENTERED BY: R. MCKNIGHT
CHECKED BY: B. ENDRES
MAR PROJ ENGR: T. CASTOR
DGN ENGR MNGR: D. SOWERS
ASST SECRETARY: P. RUBSTELLO

LAST PRINTED BY: mcknigr
4/20/2022
4/20/2022
4/20/2022
4/20/2022
4/20/2022

REVISION
DATE
BY

FED.AID PROJ.NO.
*- WA - ***
REGION NO. STATE
10 WASH
JOB NUMBER

CONTRACT NO.
00*****

Washington State
Department of Transportation
WASHINGTON STATE FERRIES

SR104
KINGSTON FERRY TERMINAL
SLIP 1 AND SLIP 2 OVERLAY REPLACEMENT
SUNDRY SITE PLAN

G02.00
SHEET
2
OF
7
SHEETS

ITEM NO	TOTAL QUANTITY	SUB-TOTAL * SECTION I-07.2(1) OF STANDARD SPECS	SUB-TOTAL ** SECTION I-07.2(2) OF STANDARD SPECS	STD. ITEM NO.	UNIT	ITEM	GROUP 1 FERRY TERMINAL VTS OVERLAY	GROUP 1 REIMBURSE FOR THIRD PARTY DAMAGES													
						PREPARATION															
1	LUMP SUM		LUMP SUM	0001	L.S.	MOBILIZATION	L.S.														
						SEAL COAT															
2	400.00		400.00	7181	S.Y.	TRANSFER SPAN OVERLAY	400.00														
						TRAFFIC															
3	180.00		180.00	6806	L.F.	PAINT LINE	180.00														
						OTHER ITEMS															
4	5000.00		5000.00	7715	DOL	FORCE ACCOUNT TRANSFER SPAN BRIDGE DECK REPAIR	5,000.00														
5	-1.00		-1.00	7728	DOL	MINOR CHANGE	-1.00														
6	5.00		5.00	7725	DOL	REIMBURSEMENT FOR THIRD PARTY DAMAGE		5.00													
7	-1.00		-1.00	7732	DOL	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	-1.00														
8	LUMP SUM		LUMP SUM	7736	L.S.	SPCC PLAN	L.S.														

GROUP
LEGEND

GROUP NUMBER
1

SR
104


CONTROL SECTION
188100

TAX SCHEDULE
**

FUND PARTICIPANTS
STATE

			REGION	STATE	FEDERAL AID PROJECT. NO.				SR 104 KINGSTON FERRY TERMINAL TRANSFER SPAN OVERLAYS	SQ1
			10	WA						
			JOB NUMBER 22X102/2							
			CONTRACT NO 000000							
DATE		REVISION	BY					Washington State Department of Transportation	SUMMARY OF QUANTITIES	SHEET 3 OF 7 SHEETS


PROJECT LICENSED PROFESSIONAL CERTIFICATIONS

 Tom Castor May 5, 2022 As a Professional Engineer in direct responsible charge of developing this contract, I certiy that all plans that contain my stamp have been developed under my supervision as a licensed professional.	As a Professional Engineer in direct responsible charge of developing this contract, I certiy that all plans that contain my stamp have been developed under my supervision as a licensed professional.	As a Professional Engineer in direct responsible charge of developing this contract, I certiy that all plans that contain my stamp have been developed under my supervision as a licensed professional.	As a Professional Engineer in direct responsible charge of developing this contract, I certiy that all plans that contain my stamp have been developed under my supervision as a licensed professional.

NOTES:


THIS PLAN SET WAS DEVELOPED ELECTRONICALLY UNDER THE DIRECT SUPERVISION OF THE LICENSED PROFESSIONALS WHO HAVE AFFIXED THEIR SIGNATURE TO THIS PAGE.



THIS SHEET SERVES AS THE CERTIFICATION BY THE ABOVE LICENSED PROFESSIONALS OF ALL SHEETS IN THIS PLAN SET WHERE THEIR STAMPS AND SIGNATURES APPEAR.


FILE NAME: G:\Proj\KI\22X102_Slip 1 and Slip 2 Overlay Replacement\PE\PE_PD\CAD\Contract Plans\AD_copy\22X102_CT01_00-CERTIFICATION_SHT.dwg										 Washington State Department of Transportation WASHINGTON STATE FERRIES	SR104 KINGSTON FERRY TERMINAL SLIP 1 AND SLIP 2 OVERLAY REPLACEMENT	CT01.00
PRINTED: 9:05:31 AM 4/20/2022	LAST PRINTED BY: mcknigr											SHEET
SUBMITTAL DATE: 4/20/2022												4
DESIGNED BY: T. CASTOR	4/20/2022										CERTIFICATION SHEET	OF
ENTERED BY: R. MCKNIGHT	4/20/2022											7
CHECKED BY: B. ENDRES	4/20/2022											SHEETS
MAR PROJ ENGR: T. CASTOR	4/20/2022											
DGN ENGR MNGR: D. SOWERS												
ASST SECRETARY: P. RUBSTELLO		REVISION	DATE	BY								

NOTES:


- 1 OVERLAY TRANSFER SPAN. SEE SHEET C02.00.
- 2 APPLY PAVEMENT MARKING. SEE SHEET C03.00.



FILE NAME: G:\Proj\KI\22X102_Slip 1 and Slip 2 Overlay Replacement\PE\PE_PD\CAD\Contract Plans\AD_copy\22x102c01.00.dwg					 SEE CT01.00		 Washington State Department of Transportation WASHINGTON STATE FERRIES	SR104 KINGSTON FERRY TERMINAL SLIP 1 AND SLIP 2 OVERLAY REPLACEMENT SITE PLAN	C01.00 SHEET 5 OF 7 SHEETS
PRINTED: 9:05:37 AM 4/20/2022	LAST PRINTED BY: mcknight								
SUBMITTAL DATE: 4/20/2022									
DESIGNED BY: T. CASTOR	4/20/2022								
ENTERED BY: R. MCKNIGHT	4/20/2022								
CHECKED BY: B. ENDRES	4/20/2022								
MAR PROJ ENGR: T. CASTOR	4/20/2022								
DGN ENGR MNGR: D. SOWERS									
ASST SECRETARY: P. RUBSTELLO									
	REVISION	DATE	BY						




A SECTION
NTS




2 DETAIL
NTS

THE FIRST 1/8TH OF AN INCH OF REMOVAL SHALL BE INCLUDED AS PART OF THE BID. ADDITIONAL REMOVAL OF UNSOUND MATERIAL WILL BE PAID BY FORCE ACCOUNT



3 DETAIL
NTS





1 TRANSFER SPAN PLAN VIEW SLIPS 1 AND 2
NTS


APPROXIMATE LIMITS OF BRIDGE DECK TO BE RESURFACED

NOTES:


1. SEE C03.00 FOR PAINT STRIPING.
2. KINGSTON TERMINAL HAS APPROXIMATELY 35% OF EXISTING OVERLAY DELAMINATED THROUGHOUT THE SPAN.



FILE NAME: G:\Proj\KI\22X102_Slip 1 and Slip 2 Overlay Replacement\PE\PE_PD\CAD\Contract Plans\AD_copy\22x102c02.00.dwg							 Washington State Department of Transportation WASHINGTON STATE FERRIES	SR104 KINGSTON FERRY TERMINAL SLIP 1 AND SLIP 2 OVERLAY REPLACEMENT OVERLAY PLAN AND DETAILS	C02.00
PRINTED: 9:05:39 AM 4/20/2022	LAST PRINTED BY: mcknigr								
SUBMITTAL DATE: 4/20/2022					FED.AID PROJ.NO. *- WA - ***				
DESIGNED BY: T. CASTOR	4/20/2022				REGION NO. STATE 10 WASH				
ENTERED BY: R. MCKNIGHT	4/20/2022				JOB NUMBER *****				
CHECKED BY: B. ENDRES	4/20/2022				CONTRACT NO. 00*****				
MAR PROJ ENGR: T. CASTOR	4/20/2022								
DGN ENGR MNGR: D. SOWERS									
ASST SECRETARY: P. RUBSTELLO									
	REVISION	DATE	BY						

SHEET
6
OF
7
SHEETS



PLAN
TRANSFER SPAN



FILE NAME: G:\Proj\KI\22X102_Slip 1 and Slip 2 Overlay Replacement\PE\PE_PD\CAD\Contract Plans\AD_copy\22x102c03_00.dwg						 SEE CT01.00	 Washington State Department of Transportation WASHINGTON STATE FERRIES	SR104 KINGSTON FERRY TERMINAL SLIP 1 AND SLIP 2 OVERLAY REPLACEMENT PAVEMENT MARKING PLAN	C03.00 SHEET 7 OF 7 SHEETS
PRINTED: 9:05:41 AM 4/20/2022	LAST PRINTED BY: mcknight								
SUBMITTAL DATE: 4/20/2022									
DESIGNED BY: T. CASTOR	4/20/2022								
ENTERED BY: R. MCKNIGHT	4/20/2022								
CHECKED BY: B. ENDRES	4/20/2022								
MAR PROJ ENGR: T. CASTOR	4/20/2022								
DGN ENGR MNGR: D. SOWERS									
ASST SECRETARY: P. RUBSTELLO									
	REVISION	DATE	BY						