

Contract , I-405, SR 167 Corridor Improvements Project				
Submitter's List with Key Personnel and Major Participants				
Company	Primary Contact Name	Address	Key Personnel	Major Participants
Northup-Elcon J.V.	Greg Ritke, VP of Transportation, greg@harborpacific.com; 206.571.1588	19628 144th Avenue NE, Suite A Woodinville, WA 98072	Project Manager: Greg Ritke	Harbor Pacific Contractors - Submitter (Joint Venture member)
			Design Manager: Eric Shimizu	Northwest Construction - Submitter (Joint Venture member) / (WSDOT Prequalification)
			Construction Manager: Curtis Peterson	Elcon Corporation - Submitter (Joint Venture member)
			Toll System Coordinator: Vernon Klingman	Atkins North America Inc. - Lead engineering and design firm
				DKS Associates - Design Subconsultant > 30% of design work
				AAR Testing and Inspection, Inc. - Quality Assurance
				PBS Engineering and Environmental Inc. - Environmental Compliance
Walsh Construction Company II, LLC in association with Pertee, Inc.	Ray Riojas, Area Manager rriojas@walshgroup.com (206) 394-7357	16400 Southcenter Parkway, Suite 501 Seattle, WA 98188	Project Manager: Neil Hunt, BEng., CEng., MICE, DBIA	Walsh - Submitter (WSDOT Prequalification)
			Design Manager: Chris Brown, PE	Pertee - Lead engineering and design firm
			Construction Manager: Bart Trautman	
			Toll System Coordinator: Ryan Gulick, PE	
Graham Contracting Ltd.	Bruce Rowland, General Manager, bruce.rowlands@grahamus.com; 206-549-2395	Graham Contracting Ltd. 13555 SE 36th Street Suite 120 Bellevue, WA 98006	Project Manager: Jon Harris	Graham Contracting Ltd. - Submitter
			Design Manager: James Eshbaugh	Parsons Transportation Group - Lead engineering design firm
			Construction Manager: Drew Williams	Northeast Electric - Electrical Subcontractor
			Construction Manager (Electrical): Troy Halberg	AAR - Quality Assurance
			Toll System Coordinator: Syed Rahman	Concord Engineering - Engineering design firm
				Stepherson and Associates - SVB & MWBE
				PBS Engineering and Environmental Inc. - Environmental Compliance
Flatiron West, Inc.	Shawn Marvin, Operations Manager, smarvin@flatironcorp.com; 206-255-3998	1400 Talbot Road South, #500 Renton, WA 98055	Project Manager: Shawn Marvin	Flatiron West, Inc - Submitter
			Design Manager: David McCurry	Kleinfelder, Inc - Quality Assurance
			Construction Manager: Michael Van Winden	Valley Electric - Electrical Subcontractor
			Toll System Coordinator: Dr. Ramon Grijalva	Transpo Group - Engineering / design firm
				STV Incorporated - Lead engineering design firm