

P R O P O S A L

TO THE SECRETARY OF
TRANSPORTATION
OLYMPIA, WASHINGTON

DATE: 04/30/2007
TIME: 11:34
DOT_RGG600

THIS CERTIFIES THAT THE UNDERSIGNED HAS EXAMINED THE LOCATION OF

I-90; EBASE TRAINING PCCP I/S REHAB, IN THE CITY OF SPOKANE AND SPOKANE COUNTY, VICINITY
OF MP 291.92, A FEDERAL AID PROJECT,

AND THAT THE PLANS, SPECIFICATIONS AND CONTRACT GOVERNING THE WORK EMBRACED IN THIS
IMPROVEMENT, AND THE METHOD BY WHICH PAYMENT WILL BE MADE FOR SAID WORK IS UNDERSTOOD. THE
UNDERSIGNED HEREBY PROPOSES TO UNDERTAKE AND COMPLETE THE WORK EMBRACED IN THIS IMPROVEMENT,
OR AS MUCH THEREOF AS CAN BE COMPLETED WITH THE MONEY AVAILABLE IN ACCORDANCE WITH THE SAID
PLANS, SPECIFICATIONS AND CONTRACT, AND THE FOLLOWING SCHEDULE OF RATES AND PRICES:

(NOTE: UNIT PRICES FOR ALL ITEMS, ALL EXTENSIONS, AND TOTAL AMOUNT OF BID SHALL BE SHOWN.
ALL ENTRIES MUST BE TYPED OR ENTERED IN INK.)

ITEM NO.	PLAN QUANTITY	ITEM DESCRIPTION (STANDARD ITEM NUMBER)	PRICE PER UNIT DOLLARS *	TOTAL AMOUNT DOLLARS
PREPARATION				
1	LUMP SUM	MOBILIZATION (0001)	LUMP SUM	.
2	880. SQ. YD.	REMOVING TRAFFIC ISLAND (0150)	AT PER SQ. YD.	.
3	3. EACH	REMOVING MONUMENT ()	AT PER EACH	.
GRADING				
4	5,342. CU. YD.	ROADWAY EXCAVATION INCL. HAUL (0310)	AT PER CU. YD.	.
5	505. SQ. YD.	PAVEMENT REPAIR EXCAVATION INCL. HAUL (0332)	AT PER SQ. YD.	.
SURFACING				
6	2,269. TON	CRUSHED SURFACING BASE COURSE (5100)	AT PER TON	.
CEMENT CONCRETE PAVEMENT				
7	CALCULATED	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT (5638)	CALCULATED	39,505.00
8	4,170. CU. YD.	CEMENT CONC. PAVEMENT (5625)	AT PER CU. YD.	.

* - SHOW PRICE PER UNIT IN FIGURES ONLY. FIGURES WRITTEN TO THE RIGHT OF THE DOT (DECIMAL)
IN THE PRICE PER UNIT COLUMN SHALL BE INTERPRETED AS CENTS.

ITEM NO.	PLAN QUANTITY	ITEM DESCRIPTION (STANDARD ITEM NUMBER)	PRICE PER UNIT DOLLARS *	TOTAL AMOUNT DOLLARS
CEMENT CONCRETE PAVEMENT				
9	10,200. EACH	EPOXY-COATED DOWEL BARS ()	AT PER EACH	
10	405. LIN. FT.	HMA/PCCP TRANSVERSE JOINT ()	AT PER LIN. FT.	
HOT MIX ASPHALT				
11	175. TON	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28 (5739)	AT PER TON	
12	536. LIN. FT.	LONGITUDINAL JOINT SEAL (6514)	AT PER LIN. FT.	
EROSION CONTROL AND PLANTING				
13	10. DAY	ESC LEAD (6403)	AT PER DAY	
14	ESTIMATED	EROSION/WATER POLLUTION CONTROL (6490)	ESTIMATED	2,500.00
TRAFFIC				
15	7,940. LIN. FT.	PAINT LINE (6806)	AT PER LIN. FT.	
16	LUMP SUM	PERMANENT SIGNING (6890)	LUMP SUM	
17	LUMP SUM	TRAFFIC SIGNAL SYSTEM - PINES SOUTH SIGNAL SYSTEM 1 (6912)	LUMP SUM	
18	LUMP SUM	SIGNAL INTERCONNECT SYSTEM 2 ()	LUMP SUM	
19	LUMP SUM	PROJECT TEMPORARY TRAFFIC CONTROL (6971)	LUMP SUM	
20	2,261. SQ. FT.	CONSTRUCTION SIGNS CLASS A (6982)	AT PER SQ. FT.	

* - SHOW PRICE PER UNIT IN FIGURES ONLY. FIGURES WRITTEN TO THE RIGHT OF THE DOT (DECIMAL) IN THE PRICE PER UNIT COLUMN SHALL BE INTERPRETED AS CENTS.

ITEM NO.	PLAN QUANTITY	ITEM DESCRIPTION (STANDARD ITEM NUMBER)	PRICE PER UNIT DOLLARS *	TOTAL AMOUNT DOLLARS
OTHER ITEMS				
21	743. SQ. YD.	CEMENT CONC. TRAFFIC ISLAND ()	AT ● PER SQ. YD.	●
22	LUMP SUM	CURE BOX (7028)	LUMP SUM	●
23	LUMP SUM	ROADWAY SURVEYING (7038)	LUMP SUM	●
24	2. EACH	CEMENT CONC. SIDEWALK RAMP TYPE 2B (7058)	AT ● PER EACH	●
25	2. EACH	ADJUST MANHOLE (3080)	AT ● PER EACH	●
26	1. EACH	ADJUST CATCH BASIN (3100)	AT ● PER EACH	●
27	1. EACH	ADJUST VALVE BOX (6243)	AT ● PER EACH	●
28	ESTIMATED	ROADSIDE CLEANUP (7480)	ESTIMATED	3,000.00
29	ESTIMATED	REIMBURSEMENT FOR THIRD PARTY DAMAGE (7725)	ESTIMATED	5.00
30	CALCULATED	MINOR CHANGE (7728)	CALCULATED	-1.00
31	LUMP SUM	SPCC PLAN (7736)	LUMP SUM	●
			CONTRACT TOTAL:	\$ ●
			BASE PLUS ALTERNATE A1 :	\$ ●

* - SHOW PRICE PER UNIT IN FIGURES ONLY. FIGURES WRITTEN TO THE RIGHT OF THE DOT (DECIMAL) IN THE PRICE PER UNIT COLUMN SHALL BE INTERPRETED AS CENTS.

* - SHOW PRICE PER UNIT IN FIGURES ONLY. FIGURES WRITTEN TO THE RIGHT OF THE DOT (DECIMAL)
IN THE PRICE PER UNIT COLUMN SHALL BE INTERPRETED AS CENTS.

I-90
EBASE TRAINING
PCCP I/S REHAB
07S001